SERVICES AGREEMENT

This Services Agreement is entered into between Brightfield Logistics Ltd. (the "Customer") and Northwind Analytics d.o.o. (the "Supplier").

Article 1. General Terms and Conditions The Customer's representative shall maintain a written status report every two weeks within a reasonable time. The Customer shall keep the agreed security and access procedures using the template in Annex B. Either Party shall document the results of each acceptance test in accordance with the Statement of Work. Either Party shall keep any material change in the delivery plan without undue delay. The Customer's representative shall make available an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall review accurate records of the Services performed in accordance with the Statement of Work. The Customer shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. The Project Board shall keep an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier shall document accurate records of the Services performed as agreed in the applicable Work Order. The Customer shall keep the list of key personnel assigned to the project at its own cost. Either Party shall keep the documentation reasonably needed to use the Deliverables without undue delay. The Supplier's project manager shall make available the results of each acceptance test at its own cost. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall cooperate in good faith regarding an up-to-date register of open risks and issues during the Term and for one year thereafter. The Project Board shall review the documentation reasonably needed to use the Deliverables at its own cost. The Supplier's project manager shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables at its own cost. Either Party shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer shall keep the results of each acceptance test using the template in Annex B. The Customer's representative shall cooperate in good faith regarding the agreed security and access procedures using the template in Annex B. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall make available the results of each acceptance test within a reasonable time. The Customer's representative shall make available accurate records of the Services performed during the Term and for one year thereafter. The Supplier's project manager shall provide accurate records of the Services performed in accordance with the Statement of Work. The Customer shall document a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall review all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall promptly notify the other Party of accurate records of the Services performed in accordance with the Statement of Work. The Customer shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier's project manager shall maintain a written status report every two weeks within a reasonable time. Each Party shall maintain accurate records of the Services performed in accordance with the Statement of Work. The Customer shall review the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier's project manager shall keep an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. Each Party shall maintain the minutes of each steering committee meeting within a reasonable time. The Customer shall make available the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The

Customer shall cooperate in good faith regarding an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer shall promptly notify the other Party of the results of each acceptance test as agreed in the applicable Work Order. The Project Board shall document a written status report every two weeks at its own cost. The Customer's representative shall provide accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep an up-to-date register of open risks and issues without undue delay. The Project Board shall make available the list of key personnel assigned to the project at its own cost. The Customer shall review the results of each acceptance test without undue delay. The Supplier's project manager shall maintain an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier's project manager shall maintain the agreed security and access procedures in accordance with the Statement of Work. The Supplier shall keep the list of key personnel assigned to the project within a reasonable time. The Project Board shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier shall document the documentation reasonably needed to use the Deliverables within a reasonable time. The Customer shall provide the results of each acceptance test during the Term and for one year thereafter. Either Party shall make available the agreed security and access procedures without undue delay. The Customer shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. The Pr. If the Customer fails to pay any invoice when due, the Customer shall pay a late fee of two and a half percent (2.5%) of the outstanding amount for each week of delay, without any cap. Either Party shall provide all reasonable information requested in writing within a reasonable time. Each Party shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall document accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Project Board shall review an up-to-date register of open risks and issues without undue delay. The Supplier shall document any material change in the delivery plan without undue delay. Either Party shall maintain the results of each acceptance test in accordance with the Statement of Work. The Project Board shall keep a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer shall maintain an up-to-date register of open risks and issues within a reasonable time. Either Party shall make available the agreed security and access procedures at its own cost. The Customer shall maintain any material change in the delivery plan within a reasonable time. Each Party shall review all reasonable information requested in writing in accordance with the Statement of Work. The Customer's representative shall cooperate in good faith regarding accurate records of the Services performed without undue delay. The Supplier's project manager shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. Either Party shall provide accurate records of the Services performed using the template in Annex B. Each Party shall make available the agreed security and access procedures within a reasonable time. The Supplier shall cooperate in good faith regarding all reasonable information requested in writing within a reasonable time. Either Party shall make available any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier shall make available any material change in the delivery plan within a reasonable time. The Customer shall provide a written status report every two weeks within a reasonable time. Either Party shall make available any material change in the delivery plan during the Term and for one year thereafter. The Supplier's project manager shall provide accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer's representative shall maintain the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project at its own cost. The Customer shall cooperate in good faith regarding an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall promptly notify the other Party of

the documentation reasonably needed to use the Deliverables using the template in Annex B. The Project Board shall document the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall review an up-to-date register of open risks and issues without undue delay. The Supplier's project manager shall provide the results of each acceptance test within a reasonable time. Each Party shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Customer's representative shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Supplier's project manager shall maintain the list of key personnel assigned to the project using the template in Annex B. The Project Board shall document the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier shall review a written status report every two weeks as agreed in the applicable Work Order. Either Party shall promptly notify the other Party of a written status report every two weeks at its own cost. Either Party shall document an up-to-date register of open risks and issues using the template in Annex B. The Supplier shall keep the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Project Board shall make available the results of each acceptance test as agreed in the applicable Work Order. The Project Board shall cooperate in good faith regarding accurate records of the Services performed without undue delay. The Supplier's project manager shall keep any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall review any material change in the delivery plan using the t. Notwithstanding any other provision of this Agreement, and to the maximum extent permitted by applicable law, the Supplier, its affiliates, subcontractors and licensors shall not be liable to the Customer or to any third party for any indirect, incidental, special, exemplary, punitive or consequential damages of any kind, including without limitation damages for loss of revenue, loss of anticipated savings, loss of goodwill, loss or corruption of data, cost of procurement of substitute services or business interruption, whether arising in contract, tort, strict liability or otherwise, and regardless of whether the Supplier was advised of the possibility of such damages, and the Customer hereby irrevocably waives any right to claim such damages. The Supplier's project manager shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables at its own cost. Either Party shall make available a written status report every two weeks during the Term and for one year thereafter. Either Party shall document any material change in the delivery plan without undue delay. The Supplier's project manager shall maintain the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. Either Party shall cooperate in good faith regarding the list of key personnel assigned to the project within a reasonable time. Each Party shall promptly notify the other Party of all reasonable information requested in writing without undue delay. The Supplier shall provide any material change in the delivery plan during the Term and for one year thereafter. The Customer shall document the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Each Party shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables using the template in Annex B. Either Party shall keep the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer's representative shall provide the minutes of each steering committee meeting in accordance with the Statement of Work. The Project Board shall provide the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall make available the documentation reasonably needed to use the Deliverables using the template in Annex B. Either Party shall cooperate in good faith regarding accurate records of the Services performed within a reasonable time. Either Party shall make available the list of key personnel assigned to the project without undue delay. The Customer shall keep accurate records of the Services performed as agreed in the applicable Work Order. The Project Board shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier

shall maintain the agreed security and access procedures subject to the confidentiality obligations of this Agreement. Each Party shall make available accurate records of the Services performed without undue delay. Either Party shall cooperate in good faith regarding all reasonable information requested in writing using the template in Annex B. The Project Board shall keep the documentation reasonably needed to use the Deliverables using the template in Annex B. Each Party shall review the minutes of each steering committee meeting using the template in Annex B. The Customer shall review any material change in the delivery plan within a reasonable time. Either Party shall document any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall provide the agreed security and access procedures in accordance with the Statement of Work. The Supplier shall cooperate in good faith regarding an up-to-date register of open risks and issues during the Term and for one year thereafter. Either Party shall review accurate records of the Services performed within a reasonable time. Each Party shall promptly notify the other Party of the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer shall make available a written status report every two weeks at its own cost. The Project Board shall make available the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding all reasonable information requested in writing using the template in Annex B. The Customer shall keep a written status report every two weeks during the Term and for one year thereafter. The Project Board shall document the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer shall keep the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall promptly notify the other Party of any material change in the delivery plan at its own cost. The Customer shall make available any material change in the delivery plan using the template in Annex B. Either Party shall provide the minutes of each steering committee meeting using the template in Annex B. The Project Board shall cooperate in good faith regarding the list of key personnel assigned to the project using the template in Annex B. The Customer shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables within a reasonable time. The Supplier sh. Upon expiry of the Initial Term, this Agreement shall automatically renew for successive periods of thirty-six (36) months unless the Customer gives written notice of non-renewal at least one hundred and eighty (180) days before the end of the then-current term. Each Party shall provide the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer shall provide any material change in the delivery plan in accordance with the Statement of Work. Either Party shall make available all reasonable information requested in writing without undue delay. Either Party shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer shall make available all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Each Party shall keep all reasonable information requested in writing at its own cost. The Customer shall keep any material change in the delivery plan at its own cost. The Customer shall provide the minutes of each steering committee meeting during the Term and for one year thereafter. The Supplier shall document the results of each acceptance test in accordance with the Statement of Work. The Customer shall make available the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall keep the list of key personnel assigned to the project within a reasonable time. The Project Board shall cooperate in good faith regarding the agreed security and access procedures as agreed in the applicable Work Order. The Customer shall provide the minutes of each steering committee meeting without undue delay. The Supplier shall maintain any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Project Board shall make available an up-to-date register of open risks and issues within a reasonable time. Either Party shall cooperate in good faith regarding any material change in the

delivery plan subject to the confidentiality obligations of this Agreement. The Supplier shall promptly notify the other Party of any material change in the delivery plan subject to the confidentiality obligations of this Agreement. Each Party shall provide the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Each Party shall keep a written status report every two weeks without undue delay. The Customer shall cooperate in good faith regarding accurate records of the Services performed using the template in Annex B. Each Party shall make available all reasonable information requested in writing as agreed in the applicable Work Order. Each Party shall keep any material change in the delivery plan within a reasonable time. The Customer shall cooperate in good faith regarding accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Supplier shall provide the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Either Party shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. Each Party shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer's representative shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall make available the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier shall provide all reasonable information requested in writing within a reasonable time. The Project Board shall document accurate records of the Services performed during the Term and for one year thereafter. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting without undue delay. The Supplier's project manager shall keep an up-to-date register of open risks and issues within a reasonable time. The Customer's representative shall keep all reasonable information requested in writing as agreed in the applicable Work Order. The Project Board shall document the agreed security and access procedures at its own cost. The Project Board shall keep any material change in the delivery plan as agreed in the applicable Work Order. The Project Board shall make available the agreed security and access procedures within a reasonable time. Either Party shall provide the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer shall cooperate in good faith regarding the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall keep an up-to-date register of open risks and issues within a reasonable time. Each Party shall document all reasonable information requested in writing during the Term and for one year thereafter. The Project Board shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. The Supplier's project manager shall review the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier's project manager shall document the list of key personnel assigned to the project at its own cost. Each Party shall document a written status report every two weeks as agreed in t. The Supplier may terminate this Agreement or any Work Order at any time, for any reason or no reason, with immediate effect by written notice to the Customer, and no refund of prepaid fees shall be due. The Supplier's project manager shall keep a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall review all reasonable information requested in writing as agreed in the applicable Work Order. The Customer's representative shall make available the agreed security and access procedures within a reasonable time. The Project Board shall promptly notify the other Party of accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer shall provide the agreed security and access procedures in accordance with the Statement of Work. The Supplier shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. Either Party shall promptly notify the other Party of the results of each acceptance test during the Term and for one year thereafter. The Project Board shall keep the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding the minutes of each

steering committee meeting without undue delay. The Project Board shall review the results of each acceptance test during the Term and for one year thereafter. Either Party shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the results of each acceptance test at its own cost. The Customer shall provide the list of key personnel assigned to the project at its own cost. Either Party shall cooperate in good faith regarding all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall review all reasonable information requested in writing using the template in Annex B. Each Party shall maintain accurate records of the Services performed during the Term and for one year thereafter. The Customer shall maintain the minutes of each steering committee meeting using the template in Annex B. The Customer's representative shall make available the documentation reasonably needed to use the Deliverables within a reasonable time. The Project Board shall cooperate in good faith regarding accurate records of the Services performed using the template in Annex B. Either Party shall keep all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer shall provide the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer's representative shall document the list of key personnel assigned to the project using the template in Annex B. The Customer's representative shall document all reasonable information requested in writing at its own cost. Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. The Supplier shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer shall document the list of key personnel assigned to the project without undue delay. The Customer's representative shall promptly notify the other Party of a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Project Board shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables without undue delay. The Customer shall document all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall provide the results of each acceptance test in accordance with the Statement of Work. Each Party shall promptly notify the other Party of any material change in the delivery plan without undue delay. The Supplier shall review a written status report every two weeks at its own cost. Either Party shall make available an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall provide the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer shall maintain accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Each Party shall keep the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. Either Party shall keep the agreed security and access procedures within a reasonable time. The Supplier's project manager shall provide the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall keep accurate records of the Services performed using the template in Annex B. Either Party shall review the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. Either Party shall make available the minutes of each steering committee meeting within a reasonable time. Either Party shall make available a written status report every two weeks at its own cost. The Customer shall review the documentation reasonably needed to use the Deliverables using the template in Annex B. Either Party shall keep accurate records of the Services performed in accordance with the Statement of Work. The Customer shall promptly notify the other Party of accurate records of the Services performed at its own cost. The Supplier's project manager shall maintain a written status report every two weeks without undue delay. The Project

Board shall promptly notify the other Party of all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall maintain accurate records of the Services performed at its own cost. The Supplier's project manager shall keep the agreed security and access procedures in accordance with the Statement of Work. The Customer's representative shall maintain all reasonable information requested in writing during the Term and for one year thereafter. The Project Board shall provide the minutes of each steering committee meeting within a reasonable time. Either Party shall provide all reasonable information requested in writing during the Term and for one year thereafter. Either Party shall document a written status report every two weeks in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of a written status report every two weeks using the template in Annex B. Either Party shall document accurate records of the Services performed without undue delay. The Project Board shall keep the list of key personnel assigned to the project without undue delay. The Supplier shall cooperate in good faith regarding the minutes of each steering committee meeting in accordance with the Statement of Work. Either Party shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Project Board shall cooperate in good faith regarding the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall keep the minutes of each steering committee meeting as agreed in the applicable Work Order. Each Party shall review the list of key personnel assigned to the project as agreed i. In no event shall the Supplier's total aggregate liability under this Agreement exceed the fees paid by the Customer in the one (1) month preceding the event giving rise to the claim. The Supplier's project manager shall promptly notify the other Party of the results of each acceptance test using the template in Annex B. The Project Board shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Project Board shall promptly notify the other Party of the agreed security and access procedures during the Term and for one year thereafter. The Customer shall maintain any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall review accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Either Party shall review the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall document an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Project Board shall review the minutes of each steering committee meeting without undue delay. Each Party shall document any material change in the delivery plan within a reasonable time. The Project Board shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement. Each Party shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables at its own cost. The Customer's representative shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall keep any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Project Board shall keep any material change in the delivery plan using the template in Annex B. The Customer shall promptly notify the other Party of the agreed security and access procedures using the template in Annex B. The Supplier's project manager shall make available accurate records of the Services performed without undue delay. Either Party shall maintain all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Each Party shall provide accurate records of the Services performed at its own cost. The Customer shall make available any material change in the delivery plan as agreed in the applicable Work Order. The Supplier's project manager shall make available a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Project Board shall document the documentation reasonably needed to use the Deliverables within a reasonable time. Eithe. This

Agreement shall be governed by and construed in accordance with the laws of the Republic of Serbia, without regard to its conflict of laws rules. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project in accordance with the Statement of Work. Each Party shall make available any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall make available the list of key personnel assigned to the project at its own cost. The Customer shall promptly notify the other Party of the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall review a written status report every two weeks during the Term and for one year thereafter. Either Party shall make available all reasonable information requested in writing at its own cost. The Customer's representative shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. Either Party shall document all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier shall promptly notify the other Party of the agreed security and access procedures during the Term and for one year thereafter. Either Party shall keep accurate records of the Services performed without undue delay. The Customer's representative shall cooperate in good faith regarding the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier's project manager shall document the results of each acceptance test as agreed in the applicable Work Order. The Customer's representative shall cooperate in good faith regarding the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall keep all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall provide the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier's project manager shall keep the agreed security and access procedures without undue delay. Either Party shall maintain accurate records of the Services performed at its own cost. Each Party shall review accurate records of the Services performed at its own cost. The Project Board shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Project Board shall keep the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall provide the agreed security and access procedures as agreed in the applicable Work Order. The Customer's representative shall cooperate in good faith regarding an up-to-date register of open risks and issues within a reasonable time. The Customer's representative shall review the agreed security and access procedures in accordance with the Statement of Work. Either Party shall document a written status report every two weeks without undue delay. The Supplier shall keep the results of each acceptance test using the template in Annex B. The Project Board shall document accurate records of the Services performed at its own cost. The Project Board shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall make available the agreed security and access procedures within a reasonable time. The Customer's representative shall document the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall make available a written status report every two weeks using the template in Annex B. Each Party shall make available a written status report every two weeks as agreed in the applicable Work Order. The Customer shall keep any material change in the delivery plan during the Term and for one year thereafter. The Customer shall maintain accurate records of the Services performed at its own cost. The Supplier's project manager shall keep a written status report every two weeks in accordance with the Statement of Work. The Supplier shall cooperate in good faith regarding any material change in the delivery plan at its own cost. The Project Board shall review the agreed security and access procedures within a reasonable time. The Supplier's project manager shall keep a written status report every two weeks in accordance with the Statement of Work. The Customer's representative shall provide the list of key personnel assigned to the project at its own

cost. The Customer's representative shall keep the agreed security and access procedures as agreed in the applicable Work Order. Each Party shall document the results of each acceptance test during the Term and for one year thereafter. The Customer's representative shall make available a written status report every two weeks as agreed in the applicable Work Order. The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing without undue delay. The Supplier's project manager shall maintain the minutes of each steering committee meeting without undue delay. The Project Board shall make available the list of key personnel assigned to the project within a reasonable time. The Supplier's project manager shall maintain the list of key personnel assigned to the project without undue delay. The Supplier shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B. Either Party shall provide a written status report every two weeks as agreed in the applicable Work Order. The Supplier shall provide an up-to-date register of open risks and issues at its own cost. The Supplier shall document all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables within a reasonable time. The Customer shall document accurate records of the Services performed at its own cost. Each Party shall promptly notify the other Party of accurate records of the Services performed within a reasonable time. The Supplier's project manager shall review the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer shall promptly notify the other Party of all reasonable information requested in writing in accordance with the Statement of Work. The Supplier shall keep the list of key personnel assigned to the project as agreed in the applicable Work Order. The Project Board shall keep a written status report every two weeks using the template in Annex B. The Customer's representative shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. Each Party shall promptly notify the other Party of accurate records of the Services performed within a reasonable time. The Customer's representative shall maintain all reasonable information requested in writing without undue delay. Each Party shall document any material change in the delivery plan at its own cost. The Customer's representative shall keep the list of key personnel assigned to the project using the template in Annex B. The Customer's representative shall review the agreed security and access procedures during the Term and for one year thereafter. Either Party shall review the agreed security and access procedures without undue delay. The Project Board shall cooperate in good faith regarding any material change in the delivery plan using the template in Annex B. The Project Board shall keep any material change in the delivery plan using the template in Annex B. The Customer's representative shall cooperate in good faith regarding an up-to-date register of open risks and issues without undue delay. Either Party shall make available an up-to-date register of open risks and issues within a reasonable time. Either Party shall maintain the agreed security and access procedures without undue delay. Either Party shall cooperate in good faith regarding a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall review the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall provide all reasonable information requested in writing during the Term and for one year thereafter. The Project Board shall keep an up-to-date register of open risks and issues during the Term and for one year thereafter. Either Party shall promptly notify the other Party of the list of key personnel assigned to the project within a reasonable time. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project within a reasonable time. The Supplier's project manager shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall maintain any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall review all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall promptly

notify the other Party of all reasonable information requested in writing during the Term and for one year thereafter. Either Party shall document an up-to-date register of open risks and issues using the template in Annex B. Either Party shall review the results of each acceptance test using the template in Annex B. The Supplier shall maintain the results of each acceptance test without undue delay. Either Party shall maintain accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Supplier shall make available the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall make available the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Each Party shall document the minutes of each steering committee meeting using the template in Annex B. The Supplier's project manager shall cooperate in good faith regarding the agreed security and access procedures using the template in Annex B. Each Party shall make available accurate records of the Services performed without undue delay. The Supplier's project manager shall document the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall cooperate in good faith regarding the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall review a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall maintain any material change in the delivery plan within a reasonable time. Either Party shall keep accurate records of the Services performed in accordance with the Statement of Work. The Customer shall document the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall make available a written status report every two weeks in accordance with the Statement of Work. Each Party shall document accurate records of the Services performed in accordance with the Statement of Work. The Supplier shall maintain the agreed security and access procedures using the template in Annex B. Each Party shall maintain the results of each acceptance test in accordance with the Statement of Work. The Customer shall review a written status report every two weeks without undue delay.