MASTER SERVICES AGREEMENT

This Master Services Agreement is entered into between Brightfield Logistics Ltd. (the "Customer") and Northwind Analytics d.o.o. (the "Supplier").

Section 1. Definitions

The Customer's representative shall provide the agreed security and access procedures within a reasonable time. The Project Board shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables without undue delay. The Customer's representative shall document a written status report every two weeks subject to the confidentiality obligations of this Agreement. Each Party shall promptly notify the other Party of any material change in the delivery plan in accordance with the Statement of Work. The Supplier's project manager shall cooperate in good faith regarding the agreed security and access procedures during the Term and for one year thereafter. Either Party shall provide the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall document any material change in the delivery plan in accordance with the Statement of Work. Either Party shall document the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement.

The Supplier shall make available all reasonable information requested in writing during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall provide the list of key personnel assigned to the project using the template in Annex B. Each Party shall make available an up-to-date register of open risks and issues without undue delay. Either Party shall document the agreed security and access procedures using the template in Annex B. Either Party shall cooperate in good faith regarding an up-to-date register of open risks and issues without undue delay. Either Party shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier's project manager shall promptly notify the other Party of any material change in the delivery plan as agreed in the applicable Work Order. The Customer shall make available a written status report every two weeks subject to the confidentiality obligations of this Agreement.

Each Party shall keep an up-to-date register of open risks and issues without undue delay. The Customer shall cooperate in good faith regarding accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Each Party shall review the results of each acceptance test without undue delay. The Supplier's project manager shall keep the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall document an up-to-date register of open risks and issues during the Term and for one year thereafter. The Project Board shall make available the results of each acceptance test at its own cost. The Project Board shall review an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall keep an up-to-date register of open risks and issues during the Term and for one year thereafter. The Project Board shall maintain the documentation reasonably needed to use the Deliverables at its own cost.

Section 2. Scope of Services

The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables at its own cost. The Project Board shall make available

accurate records of the Services performed at its own cost. The Project Board shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. Either Party shall keep a written status report every two weeks using the template in Annex B. Each Party shall provide a written status report every two weeks in accordance with the Statement of Work. The Project Board shall maintain the agreed security and access procedures during the Term and for one year thereafter. The Customer shall provide the results of each acceptance test as agreed in the applicable Work Order. The Customer shall review a written status report every two weeks as agreed in the applicable Work Order. The Supplier shall review an up-to-date register of open risks and issues as agreed in the applicable Work Order.

The Supplier's project manager shall review the documentation reasonably needed to use the Deliverables at its own cost. The Project Board shall cooperate in good faith regarding a written status report every two weeks in accordance with the Statement of Work. The Customer shall promptly notify the other Party of the minutes of each steering committee meeting without undue delay. The Customer's representative shall document the agreed security and access procedures within a reasonable time. The Customer shall document the results of each acceptance test without undue delay. The Customer's representative shall maintain all reasonable information requested in writing in accordance with the Statement of Work. The Project Board shall keep accurate records of the Services performed as agreed in the applicable Work Order.

The Supplier's project manager shall promptly notify the other Party of an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier's project manager shall cooperate in good faith regarding all reasonable information requested in writing in accordance with the Statement of Work. The Project Board shall make available any material change in the delivery plan in accordance with the Statement of Work. The Supplier's project manager shall review the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall review a written status report every two weeks within a reasonable time. The Customer shall review the list of key personnel assigned to the project without undue delay. Either Party shall review the list of key personnel assigned to the project in accordance with the Statement of Work. Either Party shall maintain the results of each acceptance test during the Term and for one year thereafter.

The Project Board shall keep the results of each acceptance test in accordance with the Statement of Work. The Project Board shall document the minutes of each steering committee meeting within a reasonable time. The Supplier shall promptly notify the other Party of the results of each acceptance test during the Term and for one year thereafter. The Project Board shall provide any material change in the delivery plan using the template in Annex B. Either Party shall cooperate in good faith regarding accurate records of the Services performed at its own cost. Either Party shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work. The Supplier shall document the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B. The Supplier's project manager shall provide any material change in the delivery plan at its own cost.

The Project Board shall document a written status report every two weeks in accordance with the Statement of Work. Each Party shall keep the list of key personnel assigned to the project as agreed in the applicable Work Order. Either Party shall document the agreed security and access procedures at its own cost. Either Party shall review the minutes of each steering committee meeting at its own cost. The Customer shall provide the agreed security and access procedures during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the list of key personnel assigned to the project within a reasonable time. The Customer shall maintain any material change in the delivery plan within a reasonable time. The Project Board shall keep the list of key personnel assigned to the project at

its own cost. Each Party shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter.

Section 3. Work Orders

If the Customer fails to pay any invoice when due, the Customer shall pay a late fee of two and a half percent (2.5%) of the outstanding amount for each week of delay, without any cap.

The Customer shall make available the agreed security and access procedures within a reasonable time. The Project Board shall review a written status report every two weeks in accordance with the Statement of Work. The Customer's representative shall review accurate records of the Services performed in accordance with the Statement of Work. Each Party shall promptly notify the other Party of a written status report every two weeks in accordance with the Statement of Work. The Supplier shall document the results of each acceptance test without undue delay.

Each Party shall cooperate in good faith regarding the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall provide any material change in the delivery plan without undue delay. The Customer's representative shall review an up-to-date register of open risks and issues using the template in Annex B. The Supplier's project manager shall cooperate in good faith regarding the minutes of each steering committee meeting within a reasonable time. The Supplier shall make available accurate records of the Services performed in accordance with the Statement of Work. Each Party shall review the results of each acceptance test at its own cost.

The Project Board shall make available any material change in the delivery plan within a reasonable time. Each Party shall make available the results of each acceptance test subject to the confidentiality obligations of this Agreement. Each Party shall review all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall make available the agreed security and access procedures as agreed in the applicable Work Order. Either Party shall document the agreed security and access procedures during the Term and for one year thereafter. The Supplier shall make available a written status report every two weeks using the template in Annex B. Each Party shall cooperate in good faith regarding a written status report every two weeks at its own cost. The Supplier shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work.

The Supplier shall make available the results of each acceptance test using the template in Annex B. The Supplier shall make available a written status report every two weeks within a reasonable time. The Supplier shall document accurate records of the Services performed during the Term and for one year thereafter. The Project Board shall provide the agreed security and access procedures within a reasonable time. The Supplier's project manager shall provide accurate records of the Services performed in accordance with the Statement of Work. The Customer shall make available the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep a written status report every two weeks at its own cost.

Either Party shall keep the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall make available the agreed security and access procedures within a reasonable time. The Supplier's project manager shall review the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall maintain the minutes of each steering committee meeting during the Term and for one year thereafter. The Supplier shall review any material change in the delivery plan as agreed in the applicable Work Order.

Section 4. Personnel

The Customer shall provide the documentation reasonably needed to use the Deliverables without undue delay. Either Party shall review an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding accurate records of the Services performed without undue delay. The Customer's representative shall make available the list of key personnel assigned to the project using the template in Annex B. The Project Board shall maintain any material change in the delivery plan in accordance with the Statement of Work. Each Party shall make available the results of each acceptance test as agreed in the applicable Work Order.

The Supplier shall keep the agreed security and access procedures using the template in Annex B. The Project Board shall promptly notify the other Party of the list of key personnel assigned to the project within a reasonable time. The Supplier shall cooperate in good faith regarding accurate records of the Services performed as agreed in the applicable Work Order. Either Party shall make available an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall document all reasonable information requested in writing at its own cost. The Project Board shall cooperate in good faith regarding all reasonable information requested in writing without undue delay. The Customer shall review all reasonable information requested in writing in accordance with the Statement of Work. Each Party shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall review the agreed security and access procedures at its own cost.

The Supplier's project manager shall cooperate in good faith regarding the results of each acceptance test within a reasonable time. The Customer's representative shall provide the results of each acceptance test without undue delay. The Supplier shall keep the agreed security and access procedures without undue delay. The Supplier shall maintain the documentation reasonably needed to use the Deliverables without undue delay. The Supplier's project manager shall make available any material change in the delivery plan as agreed in the applicable Work Order. Either Party shall maintain an up-to-date register of open risks and issues within a reasonable time.

The Supplier's project manager shall provide the agreed security and access procedures within a reasonable time. The Supplier shall provide the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer's representative shall promptly notify the other Party of any material change in the delivery plan without undue delay. The Supplier shall make available the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Either Party shall cooperate in good faith regarding all reasonable information requested in writing within a reasonable time. The Project Board shall promptly notify the other Party of a written status report every two weeks using the template in Annex B. The Customer shall document any material change in the delivery plan in accordance with the Statement of Work.

Either Party shall cooperate in good faith regarding the results of each acceptance test in accordance with the Statement of Work. Each Party shall document the agreed security and access procedures during the Term and for one year thereafter. The Supplier shall review the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall review the results of each acceptance test using the template in Annex B. The Customer's representative shall cooperate in good faith regarding the list of key personnel assigned to the project at its own cost. The Project Board shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter.

Section 5. Service Levels

The Supplier shall review a written status report every two weeks in accordance with the Statement of Work. Each Party shall maintain an up-to-date register of open risks and issues using the template in Annex B. The Supplier's project manager shall keep a written status report every two weeks at its own cost. Either Party shall review any material change in the delivery plan at its own cost. The Customer's representative shall make available accurate records of the Services performed within a reasonable time. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting using the template in Annex B. Either Party shall promptly notify the other Party of the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. Each Party shall promptly notify the other Party of any material change in the delivery plan during the Term and for one year thereafter.

Each Party shall review the results of each acceptance test during the Term and for one year thereafter. The Project Board shall promptly notify the other Party of the agreed security and access procedures as agreed in the applicable Work Order. The Project Board shall document the minutes of each steering committee meeting in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of the results of each acceptance test without undue delay. The Project Board shall make available the results of each acceptance test within a reasonable time. The Project Board shall document the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall keep any material change in the delivery plan using the template in Annex B. The Customer's representative shall keep a written status report every two weeks in accordance with the Statement of Work. The Customer shall review any material change in the delivery plan using the template in Annex B.

The Project Board shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Project Board shall maintain the agreed security and access procedures within a reasonable time. The Supplier's project manager shall promptly notify the other Party of a written status report every two weeks at its own cost. Each Party shall cooperate in good faith regarding accurate records of the Services performed as agreed in the applicable Work Order. Either Party shall keep a written status report every two weeks without undue delay. The Supplier's project manager shall review the results of each acceptance test using the template in Annex B.

Either Party shall document all reasonable information requested in writing at its own cost. The Customer shall provide a written status report every two weeks at its own cost. The Project Board shall maintain the list of key personnel assigned to the project using the template in Annex B. The Supplier's project manager shall review the minutes of each steering committee meeting during the Term and for one year thereafter. The Project Board shall promptly notify the other Party of the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer's representative shall review the results of each acceptance test at its own cost.

The Customer shall document accurate records of the Services performed without undue delay. The Customer shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B. The Supplier shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall keep the results of each acceptance test using the template in Annex B. The Project Board shall keep the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding the minutes of each steering committee meeting using the template in Annex B.

Section 6. Reporting

Each Party shall document the agreed security and access procedures within a reasonable time. Each Party shall document any material change in the delivery plan at its own cost. The Project Board shall provide the list of key personnel assigned to the project in accordance with the Statement of Work. Each Party shall maintain all reasonable information requested in writing in accordance with the Statement of Work. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting using the template in Annex B. Each Party shall keep a written status report every two weeks during the Term and for one year thereafter.

The Supplier shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables without undue delay. The Customer's representative shall keep all reasonable information requested in writing during the Term and for one year thereafter. The Customer's representative shall review the documentation reasonably needed to use the Deliverables without undue delay. The Supplier shall cooperate in good faith regarding the agreed security and access procedures at its own cost. The Project Board shall provide all reasonable information requested in writing within a reasonable time. Each Party shall maintain accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer shall promptly notify the other Party of the results of each acceptance test using the template in Annex B. The Supplier shall promptly notify the other Party of the list of key personnel assigned to the project as agreed in the applicable Work Order.

Each Party shall promptly notify the other Party of the list of key personnel assigned to the project in accordance with the Statement of Work. Either Party shall promptly notify the other Party of the agreed security and access procedures as agreed in the applicable Work Order. Each Party shall cooperate in good faith regarding the agreed security and access procedures in accordance with the Statement of Work. Each Party shall maintain an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall review a written status report every two weeks without undue delay.

The Supplier shall maintain the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Supplier's project manager shall review all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Project Board shall make available the agreed security and access procedures using the template in Annex B. The Supplier's project manager shall document all reasonable information requested in writing in accordance with the Statement of Work. Either Party shall keep the minutes of each steering committee meeting without undue delay.

Section 7. Acceptance

The Supplier's project manager shall maintain the minutes of each steering committee meeting without undue delay. Either Party shall document an up-to-date register of open risks and issues without undue delay. The Supplier's project manager shall provide the agreed security and access procedures within a reasonable time. The Customer shall keep a written status report every two weeks as agreed in the applicable Work Order. Each Party shall document any material change in the delivery plan in accordance with the Statement of Work. Each Party shall provide an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall make available a written status report every two weeks at its own cost. Each Party shall keep an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall keep any material change in the delivery plan subject to the confidentiality obligations of this Agreement.

The Supplier's project manager shall review a written status report every two weeks using the template in Annex B. The Customer's representative shall make available a written status report every two weeks using the template in Annex B. Each Party shall promptly notify the other Party of accurate records of the Services performed using the

template in Annex B. The Customer shall keep the agreed security and access procedures without undue delay. The Customer's representative shall provide the agreed security and access procedures within a reasonable time.

The Customer's representative shall document an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer shall make available an up-to-date register of open risks and issues without undue delay. Either Party shall cooperate in good faith regarding a written status report every two weeks as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer's representative shall review the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall promptly notify the other Party of an up-to-date register of open risks and issues at its own cost. Each Party shall promptly notify the other Party of the minutes of each steering committee meeting as agreed in the applicable Work Order. Either Party shall provide accurate records of the Services performed using the template in Annex B.

The Customer shall promptly notify the other Party of the agreed security and access procedures at its own cost. The Customer shall review the minutes of each steering committee meeting in accordance with the Statement of Work. Either Party shall provide the list of key personnel assigned to the project at its own cost. The Supplier's project manager shall make available the minutes of each steering committee meeting within a reasonable time. The Project Board shall review the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer shall promptly notify the other Party of a written status report every two weeks in accordance with the Statement of Work. The Supplier shall maintain an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall review all reasonable information requested in writing at its own cost. The Customer shall make available any material change in the delivery plan using the template in Annex B.

Either Party shall make available an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall keep the agreed security and access procedures during the Term and for one year thereafter. Either Party shall keep a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall promptly notify the other Party of the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall provide an up-to-date register of open risks and issues using the template in Annex B. The Supplier's project manager shall provide all reasonable information requested in writing using the template in Annex B. Each Party shall provide a written status report every two weeks during the Term and for one year thereafter. The Supplier's project manager shall keep an up-to-date register of open risks and issues without undue delay.

Section 8. Change Requests

The Customer shall cooperate in good faith regarding the agreed security and access procedures during the Term and for one year thereafter. The Supplier shall cooperate in good faith regarding all reasonable information requested in writing without undue delay. The Project Board shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding a written status report every two weeks using the template in Annex B. The Project Board shall document accurate records of the Services performed without undue delay. Either Party shall cooperate in good faith regarding a written status report every two weeks without undue delay. Either Party shall promptly notify the other Party of accurate records of the Services performed at its own cost. The Customer's representative shall cooperate in good faith regarding

accurate records of the Services performed during the Term and for one year thereafter. The Customer shall maintain an up-to-date register of open risks and issues within a reasonable time.

Either Party shall make available an up-to-date register of open risks and issues using the template in Annex B. Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. Either Party shall review the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier shall cooperate in good faith regarding the results of each acceptance test as agreed in the applicable Work Order. Either Party shall keep the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall maintain the minutes of each steering committee meeting without undue delay. The Project Board shall review accurate records of the Services performed within a reasonable time.

The Customer's representative shall maintain any material change in the delivery plan using the template in Annex B. The Project Board shall review the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer's representative shall provide the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall promptly notify the other Party of the list of key personnel assigned to the project in accordance with the Statement of Work.

Section 9. Confidentiality

The Customer shall keep the results of each acceptance test using the template in Annex B. The Project Board shall review an up-to-date register of open risks and issues using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures without undue delay. The Customer shall cooperate in good faith regarding all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Project Board shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Supplier shall document the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier's project manager shall maintain a written status report every two weeks using the template in Annex B.

The Project Board shall provide any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall maintain a written status report every two weeks without undue delay. Either Party shall maintain an up-to-date register of open risks and issues during the Term and for one year thereafter. Either Party shall promptly notify the other Party of the minutes of each steering committee meeting in accordance with the Statement of Work. The Supplier's project manager shall provide an up-to-date register of open risks and issues without undue delay. The Customer's representative shall provide the agreed security and access procedures using the template in Annex B.

The Project Board shall maintain all reasonable information requested in writing within a reasonable time. The Customer's representative shall promptly notify the other Party of a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer shall cooperate in good faith regarding any material change in the delivery plan within a reasonable time. Either Party shall cooperate in good faith regarding a written status report every two weeks as agreed in the applicable Work Order. The Project Board shall document the list of key personnel assigned to the project using the template in Annex B. The Project Board shall review the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter.

Section 10. Data Protection

The Customer's representative shall cooperate in good faith regarding a written status report every two weeks in accordance with the Statement of Work. The Customer's representative shall make available the agreed security and access procedures in accordance with the Statement of Work. Either Party shall cooperate in good faith regarding the agreed security and access procedures within a reasonable time. The Supplier shall review the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall keep the list of key personnel assigned to the project using the template in Annex B. The Supplier shall promptly notify the other Party of an up-to-date register of open risks and issues in accordance with the Statement of Work. Either Party shall keep any material change in the delivery plan using the template in Annex B.

The Project Board shall review the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Supplier shall cooperate in good faith regarding the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall make available an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier's project manager shall document the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Project Board shall make available a written status report every two weeks as agreed in the applicable Work Order.

The Supplier's project manager shall review all reasonable information requested in writing within a reasonable time. The Supplier's project manager shall maintain the results of each acceptance test as agreed in the applicable Work Order. The Supplier's project manager shall provide all reasonable information requested in writing during the Term and for one year thereafter. Either Party shall review any material change in the delivery plan at its own cost. Each Party shall maintain the agreed security and access procedures during the Term and for one year thereafter. Each Party shall document the agreed security and access procedures at its own cost.

Either Party shall promptly notify the other Party of accurate records of the Services performed within a reasonable time. The Customer shall make available the list of key personnel assigned to the project within a reasonable time. The Customer shall keep the results of each acceptance test in accordance with the Statement of Work. The Customer shall provide a written status report every two weeks within a reasonable time. The Customer shall make available all reasonable information requested in writing using the template in Annex B. Either Party shall maintain the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall keep any material change in the delivery plan at its own cost.

Each Party shall make available the agreed security and access procedures in accordance with the Statement of Work. Either Party shall make available a written status report every two weeks at its own cost. The Customer's representative shall keep the results of each acceptance test using the template in Annex B. The Project Board shall provide the results of each acceptance test subject to the confidentiality obligations of this Agreement. Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. The Customer shall document the agreed security and access procedures as agreed in the applicable Work Order.

Section 11. Intellectual Property

Either Party shall provide the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work. The Customer shall review an up-to-date register of open risks and issues using the template in Annex B. The Project Board shall keep any material change in the delivery plan within a reasonable time. The Supplier's project manager shall make available a written status report every two weeks at its own cost. Either Party shall maintain the results of each acceptance test using the template in Annex B. The Project Board shall keep the list of key personnel assigned to the project within a reasonable time. Either Party shall keep all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available the minutes of each steering committee meeting using the template in Annex B.

The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables without undue delay. Each Party shall keep the agreed security and access procedures using the template in Annex B. The Supplier's project manager shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer's representative shall keep any material change in the delivery plan within a reasonable time. The Project Board shall maintain any material change in the delivery plan without undue delay. The Customer shall make available any material change in the delivery plan without undue delay.

The Project Board shall maintain a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer's representative shall maintain accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall provide the results of each acceptance test as agreed in the applicable Work Order. Either Party shall make available an up-to-date register of open risks and issues using the template in Annex B. The Customer's representative shall make available the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer's representative shall document a written status report every two weeks at its own cost. The Customer's representative shall keep a written status report every two weeks in accordance with the Statement of Work. The Supplier's project manager shall make available any material change in the delivery plan at its own cost. The Customer shall maintain the results of each acceptance test without undue delay.

Section 12. Warranties

The Customer shall review the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall document the results of each acceptance test as agreed in the applicable Work Order. Each Party shall make available a written status report every two weeks as agreed in the applicable Work Order. Either Party shall cooperate in good faith regarding the minutes of each steering committee meeting within a reasonable time. Either Party shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Project Board shall keep any material change in the delivery plan during the Term and for one year thereafter. Each Party shall document the minutes of each steering committee meeting at its own cost. The Supplier's project manager shall document the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement.

All invoices are payable in full within seven (7) days of the invoice date, and the Customer may not withhold or set off any amount for any reason, including disputed deliverables.

The Project Board shall document any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Project Board shall provide the results of each acceptance test subject to the confidentiality obligations of this

Agreement. The Customer shall keep the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall promptly notify the other Party of a written status report every two weeks in accordance with the Statement of Work. The Supplier's project manager shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer's representative shall promptly notify the other Party of an up-to-date register of open risks and issues using the template in Annex B. The Supplier shall keep an up-to-date register of open risks and issues within a reasonable time.

Each Party shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. Either Party shall promptly notify the other Party of accurate records of the Services performed during the Term and for one year thereafter. The Project Board shall keep the list of key personnel assigned to the project at its own cost. The Supplier's project manager shall document a written status report every two weeks as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of the results of each acceptance test in accordance with the Statement of Work. Either Party shall document any material change in the delivery plan during the Term and for one year thereafter. The Customer's representative shall maintain an up-to-date register of open risks and issues during the Term and for one year thereafter.

The Supplier's project manager shall provide all reasonable information requested in writing without undue delay. The Customer's representative shall cooperate in good faith regarding a written status report every two weeks in accordance with the Statement of Work. The Project Board shall provide an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall cooperate in good faith regarding accurate records of the Services performed during the Term and for one year thereafter. The Customer's representative shall maintain accurate records of the Services performed using the template in Annex B. The Project Board shall review any material change in the delivery plan as agreed in the applicable Work Order. Either Party shall keep an up-to-date register of open risks and issues at its own cost. The Customer's representative shall cooperate in good faith regarding an up-to-date register of open risks and issues without undue delay. Either Party shall keep any material change in the delivery plan without undue delay.

Section 13. Insurance

The Customer shall keep the agreed security and access procedures using the template in Annex B. The Customer's representative shall keep the results of each acceptance test within a reasonable time. The Supplier's project manager shall make available the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer shall review the agreed security and access procedures at its own cost. The Project Board shall review the results of each acceptance test subject to the confidentiality obligations of this Agreement. Each Party shall keep the list of key personnel assigned to the project using the template in Annex B. The Supplier shall document a written status report every two weeks during the Term and for one year thereafter.

The Project Board shall document the results of each acceptance test as agreed in the applicable Work Order. Either Party shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. Each Party shall provide the list of key personnel assigned to the project in accordance with the Statement of Work. Each Party shall promptly notify the other Party of any material change in the delivery plan without undue delay. The Supplier's project manager shall keep the results of each acceptance test as agreed in the applicable Work Order. The Supplier's project manager shall provide all reasonable information requested in writing without undue delay. The Supplier shall review all reasonable information

requested in writing without undue delay. The Customer shall keep all reasonable information requested in writing using the template in Annex B. The Supplier's project manager shall keep the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement.

The Customer shall provide an up-to-date register of open risks and issues using the template in Annex B. The Supplier shall cooperate in good faith regarding accurate records of the Services performed using the template in Annex B. The Customer's representative shall provide the results of each acceptance test at its own cost. The Customer's representative shall cooperate in good faith regarding the agreed security and access procedures in accordance with the Statement of Work. Each Party shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier's project manager shall provide a written status report every two weeks without undue delay. The Supplier's project manager shall document all reasonable information requested in writing without undue delay. Each Party shall document any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall review accurate records of the Services performed within a reasonable time.

The Customer's representative shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures without undue delay. The Project Board shall review the documentation reasonably needed to use the Deliverables within a reasonable time. The Supplier's project manager shall keep the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter.

Section 14. Audit

The Customer's representative shall make available all reasonable information requested in writing within a reasonable time. Each Party shall maintain any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier shall keep the results of each acceptance test during the Term and for one year thereafter. The Customer's representative shall promptly notify the other Party of an up-to-date register of open risks and issues at its own cost. The Supplier shall document the minutes of each steering committee meeting within a reasonable time. The Customer shall maintain the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Customer's representative shall keep the list of key personnel assigned to the project using the template in Annex B. The Project Board shall maintain the results of each acceptance test within a reasonable time. The Customer's representative shall promptly notify the other Party of a written status report every two weeks without undue delay.

The Customer's representative shall review any material change in the delivery plan using the template in Annex B. The Customer shall cooperate in good faith regarding accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Each Party shall promptly notify the other Party of the agreed security and access procedures at its own cost. The Customer's representative shall keep the results of each acceptance test using the template in Annex B. Each Party shall make available any material change in the delivery plan without undue delay. Either Party shall maintain the results of each acceptance test within a reasonable time. Each Party shall maintain a written status report every two weeks at its own cost. The Customer shall make available an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier's project manager shall make available the results of each acceptance test within a reasonable time.

The Supplier's project manager shall provide an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer shall maintain the list of key personnel assigned to the project at its own cost. The Customer shall document the list of key personnel assigned to the project as agreed in the applicable Work Order. Either Party shall provide any material change in the delivery plan at its own cost. The Customer's representative shall promptly notify the other Party of the minutes of each steering committee meeting at its own cost. The Customer's representative shall review the results of each acceptance test at its own cost. Each Party shall provide all reasonable information requested in writing using the template in Annex B. The Customer's representative shall promptly notify the other Party of an up-to-date register of open risks and issues using the template in Annex B.

The Customer's representative shall provide a written status report every two weeks as agreed in the applicable Work Order. The Customer shall promptly notify the other Party of a written status report every two weeks as agreed in the applicable Work Order. The Customer shall review all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall review the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier's project manager shall review all reasonable information requested in writing within a reasonable time. Either Party shall make available the minutes of each steering committee meeting using the template in Annex B. The Customer's representative shall keep accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available accurate records of the Services performed in accordance with the Statement of Work. The Customer shall promptly notify the other Party of the list of key personnel assigned to the project in accordance with the Statement of Work.

Section 15. Subcontracting

The Supplier's project manager shall promptly notify the other Party of the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall provide the results of each acceptance test as agreed in the applicable Work Order. Either Party shall provide the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Supplier shall maintain the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer shall make available all reasonable information requested in writing in accordance with the Statement of Work. Each Party shall cooperate in good faith regarding accurate records of the Services performed as agreed in the applicable Work Order. The Customer shall maintain accurate records of the Services performed during the Term and for one year thereafter. The Customer's representative shall provide an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall document all reasonable information requested in writing subject to the confidentiality obligations of this Agreement.

The Supplier shall cooperate in good faith regarding an up-to-date register of open risks and issues at its own cost. The Customer shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter. Either Party shall keep all reasonable information requested in writing using the template in Annex B. Either Party shall promptly notify the other Party of the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Customer shall maintain the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. Each Party shall promptly notify the other Party of the results of each acceptance test at its own cost. The Customer shall provide any material change in the delivery plan during the Term and for one year thereafter.

The Customer's representative shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement.

Either Party shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Supplier shall review an up-to-date register of open risks and issues using the template in Annex B. Either Party shall promptly notify the other Party of the results of each acceptance test using the template in Annex B. The Customer shall review accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall cooperate in good faith regarding all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer shall keep any material change in the delivery plan without undue delay. Each Party shall provide the minutes of each steering committee meeting in accordance with the Statement of Work.

The Customer's representative shall maintain the agreed security and access procedures without undue delay. Each Party shall make available the minutes of each steering committee meeting using the template in Annex B. Either Party shall maintain all reasonable information requested in writing within a reasonable time. The Customer shall provide a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall review any material change in the delivery plan at its own cost. The Supplier shall maintain the list of key personnel assigned to the project at its own cost. The Customer shall review any material change in the delivery plan without undue delay.

The Project Board shall provide all reasonable information requested in writing without undue delay. The Supplier shall maintain the results of each acceptance test during the Term and for one year thereafter. The Supplier's project manager shall document all reasonable information requested in writing without undue delay. The Project Board shall document the results of each acceptance test as agreed in the applicable Work Order. The Supplier's project manager shall review the minutes of each steering committee meeting in accordance with the Statement of Work. The Supplier's project manager shall review the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier shall keep accurate records of the Services performed at its own cost. The Project Board shall make available an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer shall provide the results of each acceptance test using the template in Annex B.

Section 16. Compliance with Laws

The Project Board shall maintain the agreed security and access procedures within a reasonable time. The Supplier's project manager shall cooperate in good faith regarding a written status report every two weeks during the Term and for one year thereafter. The Customer's representative shall review any material change in the delivery plan at its own cost. The Customer's representative shall document accurate records of the Services performed within a reasonable time. Either Party shall keep the list of key personnel assigned to the project using the template in Annex B. Each Party shall provide all reasonable information requested in writing in accordance with the Statement of Work. The Supplier's project manager shall maintain any material change in the delivery plan in accordance with the Statement of Work.

Each Party shall maintain accurate records of the Services performed at its own cost. The Customer shall maintain the results of each acceptance test in accordance with the Statement of Work. Either Party shall document the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer shall review the results of each acceptance test using the template in Annex B. The Supplier shall keep all reasonable information requested in writing without undue delay.

The Supplier shall cooperate in good faith regarding accurate records of the Services performed at its own cost. The Customer shall promptly notify the other Party of a written status report every two weeks in accordance with the Statement of Work. Either Party shall keep an up-to-date register of open risks and issues within a reasonable time. The Customer's representative shall keep all reasonable information requested in writing during the Term and for one year thereafter. The Supplier shall review a written status report every two weeks in accordance with the Statement of Work.

The Supplier's project manager shall keep a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Supplier shall document accurate records of the Services performed using the template in Annex B. The Customer shall maintain the results of each acceptance test within a reasonable time. The Project Board shall document all reasonable information requested in writing as agreed in the applicable Work Order. Each Party shall maintain all reasonable information requested in writing in accordance with the Statement of Work. The Supplier's project manager shall provide a written status report every two weeks during the Term and for one year thereafter. The Customer shall review an up-to-date register of open risks and issues without undue delay.

The Supplier's project manager shall maintain the agreed security and access procedures during the Term and for one year thereafter. The Customer shall make available the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall promptly notify the other Party of any material change in the delivery plan within a reasonable time. The Project Board shall document the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall provide all reasonable information requested in writing within a reasonable time. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures using the template in Annex B.

Section 17. Notices

The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting at its own cost. The Customer shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Customer shall keep the agreed security and access procedures as agreed in the applicable Work Order. The Customer shall keep an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier shall cooperate in good faith regarding the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall provide the results of each acceptance test using the template in Annex B. The Supplier shall make available the minutes of each steering committee meeting as agreed in the applicable Work Order.

The Customer's representative shall cooperate in good faith regarding the agreed security and access procedures within a reasonable time. The Project Board shall keep an up-to-date register of open risks and issues at its own cost. The Project Board shall provide the list of key personnel assigned to the project at its own cost. Each Party shall keep the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. Each Party shall document the minutes of each steering committee meeting at its own cost. Either Party shall make available an up-to-date register of open risks and issues at its own cost. The Customer shall provide the list of key personnel assigned to the project without undue delay.

The Customer shall document accurate records of the Services performed during the Term and for one year thereafter. The Customer's representative shall review the minutes of each steering committee meeting without undue delay. The Supplier shall make available accurate records of the Services performed during the Term and for

one year thereafter. The Customer shall maintain all reasonable information requested in writing within a reasonable time. The Supplier shall document the minutes of each steering committee meeting using the template in Annex B.

The Supplier shall document a written status report every two weeks using the template in Annex B. Either Party shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier shall make available all reasonable information requested in writing without undue delay. The Customer's representative shall provide the agreed security and access procedures during the Term and for one year thereafter. The Supplier shall keep the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall keep the documentation reasonably needed to use the Deliverables at its own cost.

Section 18. Assignment

The Customer's representative shall make available a written status report every two weeks during the Term and for one year thereafter. The Supplier's project manager shall document a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall document the results of each acceptance test at its own cost. The Supplier shall maintain all reasonable information requested in writing at its own cost. The Project Board shall maintain accurate records of the Services performed at its own cost.

Either Party shall make available the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Each Party shall make available the results of each acceptance test using the template in Annex B. Either Party shall make available the results of each acceptance test within a reasonable time. The Project Board shall make available any material change in the delivery plan within a reasonable time. The Customer shall provide the minutes of each steering committee meeting in accordance with the Statement of Work. The Supplier shall make available all reasonable information requested in writing at its own cost. The Customer shall review the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Project Board shall maintain the agreed security and access procedures as agreed in the applicable Work Order.

Each Party shall provide any material change in the delivery plan without undue delay. Either Party shall document the agreed security and access procedures at its own cost. The Customer's representative shall cooperate in good faith regarding the results of each acceptance test using the template in Annex B. Either Party shall review the list of key personnel assigned to the project at its own cost. The Supplier shall make available a written status report every two weeks without undue delay. The Customer shall document any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier shall cooperate in good faith regarding all reasonable information requested in writing in accordance with the Statement of Work.

Section 19. Force Majeure

Each Party shall provide accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Either Party shall cooperate in good faith regarding the minutes of each steering committee meeting as agreed in the applicable Work Order. Either Party shall cooperate in good faith regarding any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall cooperate in good faith regarding the list of key personnel assigned to the project at its own cost. Each Party shall make available the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier shall review a written status report every two weeks subject to the confidentiality obligations of this Agreement.

The Supplier shall keep the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer's representative shall maintain the minutes of each steering committee meeting at its own cost. The Customer's representative shall keep the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall maintain the results of each acceptance test during the Term and for one year thereafter. Either Party shall maintain the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Either Party shall document any material change in the delivery plan subject to the confidentiality obligations of this Agreement. Each Party shall make available the agreed security and access procedures as agreed in the applicable Work Order.

The Customer shall keep the list of key personnel assigned to the project using the template in Annex B. The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. Either Party shall review the list of key personnel assigned to the project using the template in Annex B. Either Party shall document the agreed security and access procedures as agreed in the applicable Work Order. The Supplier's project manager shall maintain the minutes of each steering committee meeting within a reasonable time. The Project Board shall promptly notify the other Party of an up-to-date register of open risks and issues as agreed in the applicable Work Order.

The Project Board shall cooperate in good faith regarding an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer shall document accurate records of the Services performed within a reasonable time. The Supplier's project manager shall provide a written status report every two weeks without undue delay. The Supplier shall cooperate in good faith regarding any material change in the delivery plan as agreed in the applicable Work Order. The Project Board shall cooperate in good faith regarding an up-to-date register of open risks and issues in accordance with the Statement of Work. Either Party shall document the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall promptly notify the other Party of the agreed security and access procedures at its own cost. The Customer's representative shall keep the results of each acceptance test using the template in Annex B. The Supplier shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work.

Either Party shall document the documentation reasonably needed to use the Deliverables at its own cost. The Project Board shall make available a written status report every two weeks without undue delay. Each Party shall cooperate in good faith regarding the agreed security and access procedures without undue delay. The Project Board shall make available an up-to-date register of open risks and issues within a reasonable time. The Supplier shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay.

Section 20. Dispute Resolution

Each undisputed invoice shall be paid within thirty (30) days of receipt by bank transfer to the account stated on the invoice.

Either Party shall keep the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer shall keep the results of each acceptance test during the Term and for one year thereafter. The Supplier shall document the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Each Party shall provide any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall keep the minutes of each steering committee meeting at its own cost. The Customer shall promptly notify the other Party of accurate records of the Services performed without undue delay. The

Project Board shall cooperate in good faith regarding the agreed security and access procedures using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B.

Each Party shall cooperate in good faith regarding the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier shall cooperate in good faith regarding a written status report every two weeks within a reasonable time. Either Party shall make available the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall make available the results of each acceptance test at its own cost. Either Party shall cooperate in good faith regarding the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall promptly notify the other Party of an up-to-date register of open risks and issues during the Term and for one year thereafter.

The Supplier shall document the results of each acceptance test during the Term and for one year thereafter. Each Party shall make available the results of each acceptance test in accordance with the Statement of Work. The Customer shall promptly notify the other Party of accurate records of the Services performed at its own cost. The Customer shall make available the results of each acceptance test without undue delay. The Supplier shall review all reasonable information requested in writing at its own cost. The Project Board shall promptly notify the other Party of the list of key personnel assigned to the project in accordance with the Statement of Work.

The Supplier's project manager shall make available the results of each acceptance test during the Term and for one year thereafter. The Supplier shall provide the results of each acceptance test at its own cost. The Project Board shall document the agreed security and access procedures within a reasonable time. The Project Board shall maintain the minutes of each steering committee meeting within a reasonable time. The Customer's representative shall promptly notify the other Party of the list of key personnel assigned to the project within a reasonable time. Either Party shall keep the minutes of each steering committee meeting as agreed in the applicable Work Order. The Project Board shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. The Supplier shall document the list of key personnel assigned to the project as agreed in the applicable Work Order.

The Supplier shall keep a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall keep any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall make available the results of each acceptance test at its own cost. Either Party shall keep accurate records of the Services performed at its own cost. The Customer's representative shall keep all reasonable information requested in writing during the Term and for one year thereafter. The Supplier's project manager shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement. Each Party shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall keep all reasonable information requested in writing at its own cost. The Supplier's project manager shall keep the agreed security and access procedures at its own cost.

Section 21. Records

Each Party shall cooperate in good faith regarding all reasonable information requested in writing during the Term and for one year thereafter. The Supplier shall maintain the agreed security and access procedures in accordance with the Statement of Work. The Customer shall document a written status report every two weeks within a reasonable time. The Customer's representative shall provide any material change in the delivery

plan at its own cost. Each Party shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall review the list of key personnel assigned to the project without undue delay. The Customer shall make available any material change in the delivery plan without undue delay. The Project Board shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter.

Each Party shall keep all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall document any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding the results of each acceptance test within a reasonable time. Each Party shall keep an up-to-date register of open risks and issues in accordance with the Statement of Work. Each Party shall promptly notify the other Party of the agreed security and access procedures without undue delay. The Supplier shall document the minutes of each steering committee meeting without undue delay.

Either Party shall maintain an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier shall make available the results of each acceptance test in accordance with the Statement of Work. The Customer shall provide all reasonable information requested in writing within a reasonable time. The Project Board shall keep accurate records of the Services performed at its own cost. The Supplier shall keep the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall maintain the documentation reasonably needed to use the Deliverables within a reasonable time. The Customer's representative shall promptly notify the other Party of a written status report every two weeks subject to the confidentiality obligations of this Agreement.

Either Party shall provide the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing without undue delay. The Project Board shall make available the documentation reasonably needed to use the Deliverables within a reasonable time. Each Party shall document the results of each acceptance test at its own cost. Each Party shall provide the minutes of each steering committee meeting within a reasonable time. The Supplier shall provide the results of each acceptance test within a reasonable time. Each Party shall promptly notify the other Party of all reasonable information requested in writing within a reasonable time. The Customer shall cooperate in good faith regarding the results of each acceptance test in accordance with the Statement of Work. Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues using the template in Annex B.

Section 22. Security

The Supplier's project manager shall maintain the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Project Board shall document the agreed security and access procedures at its own cost. The Customer's representative shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Customer shall keep the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer shall keep the minutes of each steering committee meeting without undue delay.

The Supplier's project manager shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer shall maintain a written status report every two weeks as agreed in the applicable Work Order. The Project Board shall provide the minutes of each steering committee meeting using the template in Annex B. The Customer's

representative shall review an up-to-date register of open risks and issues using the template in Annex B. The Supplier shall provide an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Project Board shall maintain the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall make available an up-to-date register of open risks and issues at its own cost. The Supplier shall maintain an up-to-date register of open risks and issues during the Term and for one year thereafter.

Either Party shall provide the documentation reasonably needed to use the Deliverables using the template in Annex B. Each Party shall review an up-to-date register of open risks and issues in accordance with the Statement of Work. Either Party shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Supplier's project manager shall make available the results of each acceptance test subject to the confidentiality obligations of this Agreement. Each Party shall cooperate in good faith regarding an up-to-date register of open risks and issues at its own cost. Either Party shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. Each Party shall provide accurate records of the Services performed within a reasonable time.

Either Party shall review all reasonable information requested in writing as agreed in the applicable Work Order. Either Party shall keep all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall make available the results of each acceptance test without undue delay. The Customer shall keep the agreed security and access procedures during the Term and for one year thereafter. Each Party shall review accurate records of the Services performed in accordance with the Statement of Work. The Project Board shall review the documentation reasonably needed to use the Deliverables without undue delay. The Project Board shall provide the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall maintain any material change in the delivery plan without undue delay. The Customer shall make available an up-to-date register of open risks and issues as agreed in the applicable Work Order.

Section 23. Cooperation

The Supplier shall maintain the minutes of each steering committee meeting within a reasonable time. The Customer's representative shall cooperate in good faith regarding the minutes of each steering committee meeting during the Term and for one year thereafter. The Supplier shall review the list of key personnel assigned to the project without undue delay. Each Party shall cooperate in good faith regarding the results of each acceptance test in accordance with the Statement of Work. The Project Board shall review the agreed security and access procedures using the template in Annex B. The Supplier shall keep any material change in the delivery plan in accordance with the Statement of Work.

The Project Board shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding a written status report every two weeks using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing at its own cost. Each Party shall document all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Either Party shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer shall promptly notify the other Party of any material change in the delivery plan without undue delay. The Customer's representative shall maintain any material change in the delivery plan as agreed in the applicable Work Order. The Project Board shall keep accurate records of the Services performed using the template in Annex B.

Either Party shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter. Either Party shall review the documentation reasonably needed to use the Deliverables without undue delay. The Customer shall provide the minutes of each steering committee meeting as agreed in the applicable Work Order. Either Party shall review accurate records of the Services performed within a reasonable time. The Customer's representative shall make available the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer's representative shall provide the agreed security and access procedures as agreed in the applicable Work Order. The Customer's representative shall provide any material change in the delivery plan without undue delay. Each Party shall cooperate in good faith regarding the results of each acceptance test as agreed in the applicable Work Order.

Section 24. Project Governance

The Project Board shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall maintain any material change in the delivery plan within a reasonable time. The Supplier shall maintain the documentation reasonably needed to use the Deliverables within a reasonable time. The Customer shall maintain the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall provide accurate records of the Services performed using the template in Annex B. The Customer shall review a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall make available the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier's project manager shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter.

Either Party shall document all reasonable information requested in writing during the Term and for one year thereafter. The Customer shall review an up-to-date register of open risks and issues at its own cost. The Supplier's project manager shall review the results of each acceptance test in accordance with the Statement of Work. The Supplier's project manager shall cooperate in good faith regarding the agreed security and access procedures during the Term and for one year thereafter. The Supplier shall document the list of key personnel assigned to the project within a reasonable time. The Customer shall promptly notify the other Party of all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall provide the minutes of each steering committee meeting without undue delay.

The Supplier shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Project Board shall provide the agreed security and access procedures during the Term and for one year thereafter. The Supplier's project manager shall review an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer shall provide a written status report every two weeks within a reasonable time. The Customer's representative shall document a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall cooperate in good faith regarding accurate records of the Services performed as agreed in the applicable Work Order.

The Project Board shall provide all reasonable information requested in writing in accordance with the Statement of Work. The Supplier shall review all reasonable information requested in writing using the template in Annex B. The Customer shall review the minutes of each steering committee meeting using the template in Annex B. The Customer shall maintain accurate records of the Services performed in accordance with the Statement of Work. The Supplier's project manager shall cooperate in good faith regarding accurate records of the Services performed during the Term and for one year thereafter. Each Party shall make available the documentation reasonably needed

to use the Deliverables using the template in Annex B. Each Party shall document a written status report every two weeks during the Term and for one year thereafter. Each Party shall document the list of key personnel assigned to the project in accordance with the Statement of Work.

The Supplier's project manager shall maintain an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the list of key personnel assigned to the project in accordance with the Statement of Work. The Supplier shall keep a written status report every two weeks in accordance with the Statement of Work. The Customer's representative shall keep the minutes of each steering committee meeting within a reasonable time. Either Party shall review all reasonable information requested in writing without undue delay. Each Party shall review the minutes of each steering committee meeting using the template in Annex B. Either Party shall promptly notify the other Party of any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement.

Section 25. Escalation

The Supplier shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. Either Party shall maintain the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier shall make available any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall cooperate in good faith regarding an up-to-date register of open risks and issues within a reasonable time. The Customer's representative shall maintain the list of key personnel assigned to the project without undue delay. Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues using the template in Annex B. Either Party shall maintain all reasonable information requested in writing during the Term and for one year thereafter. The Customer shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work.

The Customer shall document an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier shall provide all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier shall maintain any material change in the delivery plan using the template in Annex B. Each Party shall keep a written status report every two weeks in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer's representative shall document the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Customer's representative shall provide any material change in the delivery plan during the Term and for one year thereafter. Each Party shall keep the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Project Board shall make available any material change in the delivery plan during the Term and for one year thereafter.

The Customer shall promptly notify the other Party of the minutes of each steering committee meeting without undue delay. The Customer's representative shall document any material change in the delivery plan within a reasonable time. The Supplier shall make available a written status report every two weeks in accordance with the Statement of Work. The Project Board shall cooperate in good faith regarding accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Each Party shall document the documentation reasonably needed to use the Deliverables at its own cost. Either Party shall provide the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer

shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Project Board shall review the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter.

The Supplier's project manager shall promptly notify the other Party of accurate records of the Services performed using the template in Annex B. Each Party shall review the agreed security and access procedures in accordance with the Statement of Work. Either Party shall provide the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier shall review a written status report every two weeks as agreed in the applicable Work Order. The Project Board shall make available any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall provide accurate records of the Services performed in accordance with the Statement of Work. Each Party shall review accurate records of the Services performed using the template in Annex B.

The Supplier shall cooperate in good faith regarding the results of each acceptance test at its own cost. Each Party shall cooperate in good faith regarding the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer's representative shall document the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall cooperate in good faith regarding an up-to-date register of open risks and issues during the Term and for one year thereafter. The Project Board shall keep the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall promptly notify the other Party of accurate records of the Services performed as agreed in the applicable Work Order. The Customer shall maintain the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order.

Section 26. Documentation

The Supplier shall review an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier shall maintain the results of each acceptance test without undue delay. The Project Board shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. The Customer shall cooperate in good faith regarding the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall cooperate in good faith regarding any material change in the delivery plan as agreed in the applicable Work Order. The Project Board shall keep an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Customer shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer shall cooperate in good faith regarding any material change in the delivery plan without undue delay.

The Supplier shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer shall maintain a written status report every two weeks using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the list of key personnel assigned to the project using the template in Annex B. The Customer's representative shall review the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier shall cooperate in good faith regarding a written status report every two weeks during the Term and for one year thereafter. The Supplier shall provide any material change in the delivery plan in accordance with the Statement of Work. The Supplier shall provide a written status report every two weeks subject to the confidentiality obligations of this Agreement.

The Supplier's project manager shall cooperate in good faith regarding accurate records of the Services performed in accordance with the Statement of Work. The Customer shall maintain an up-to-date register of open risks and issues subject to the

confidentiality obligations of this Agreement. The Supplier's project manager shall document the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. Each Party shall make available the minutes of each steering committee meeting without undue delay. The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures within a reasonable time. The Supplier shall cooperate in good faith regarding an up-to-date register of open risks and issues at its own cost. The Project Board shall promptly notify the other Party of any material change in the delivery plan using the template in Annex B. The Supplier shall keep accurate records of the Services performed at its own cost. The Customer shall promptly notify the other Party of a written status report every two weeks at its own cost.

Section 27. Training

The Supplier shall provide an up-to-date register of open risks and issues during the Term and for one year thereafter. The Project Board shall document the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer's representative shall document the agreed security and access procedures as agreed in the applicable Work Order. The Customer's representative shall keep any material change in the delivery plan without undue delay. The Project Board shall make available accurate records of the Services performed within a reasonable time. Each Party shall make available all reasonable information requested in writing as agreed in the applicable Work Order.

The Project Board shall cooperate in good faith regarding an up-to-date register of open risks and issues using the template in Annex B. The Project Board shall make available the documentation reasonably needed to use the Deliverables at its own cost. Each Party shall maintain the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier shall provide accurate records of the Services performed within a reasonable time. Each Party shall keep the agreed security and access procedures during the Term and for one year thereafter. The Supplier's project manager shall cooperate in good faith regarding any material change in the delivery plan using the template in Annex B.

Either Party shall promptly notify the other Party of a written status report every two weeks without undue delay. The Project Board shall document a written status report every two weeks at its own cost. The Supplier shall maintain any material change in the delivery plan in accordance with the Statement of Work. The Customer shall make available accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer shall maintain an up-to-date register of open risks and issues at its own cost. The Supplier's project manager shall promptly notify the other Party of accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer's representative shall provide any material change in the delivery plan without undue delay.

The Customer's representative shall maintain accurate records of the Services performed without undue delay. The Customer's representative shall make available the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall maintain the list of key personnel assigned to the project using the template in Annex B. Either Party shall promptly notify the other Party of the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall review the results of each acceptance test using the template in Annex B.

The Customer's representative shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. The Supplier shall make available the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall keep an up-to-date register of open risks and issues within a reasonable time. Either Party shall promptly notify the

other Party of the agreed security and access procedures without undue delay. The Project Board shall maintain the agreed security and access procedures as agreed in the applicable Work Order.

Should the Customer withdraw any Work Order after signature, the Customer shall pay liquidated damages equal to forty percent (40%) of the total value of that Work Order.

Section 28. Transition

The Customer shall provide the agreed security and access procedures in accordance with the Statement of Work. Each Party shall provide the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Project Board shall document all reasonable information requested in writing in accordance with the Statement of Work. The Supplier shall provide a written status report every two weeks within a reasonable time. The Supplier's project manager shall maintain the results of each acceptance test within a reasonable time. Each Party shall review any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall make available a written status report every two weeks in accordance with the Statement of Work. The Customer's representative shall promptly notify the other Party of the results of each acceptance test during the Term and for one year thereafter.

Either Party shall cooperate in good faith regarding the list of key personnel assigned to the project at its own cost. The Customer's representative shall promptly notify the other Party of an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Customer shall provide accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall review a written status report every two weeks subject to the confidentiality obligations of this Agreement. Each Party shall maintain accurate records of the Services performed using the template in Annex B. Either Party shall review the results of each acceptance test using the template in Annex B.

The Project Board shall provide all reasonable information requested in writing using the template in Annex B. The Supplier's project manager shall keep an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer shall cooperate in good faith regarding a written status report every two weeks without undue delay. The Customer's representative shall keep the agreed security and access procedures within a reasonable time. The Customer shall review all reasonable information requested in writing at its own cost. Either Party shall keep an up-to-date register of open risks and issues during the Term and for one year thereafter. Either Party shall maintain all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer shall keep any material change in the delivery plan at its own cost.

Either Party shall cooperate in good faith regarding a written status report every two weeks using the template in Annex B. Each Party shall review an up-to-date register of open risks and issues at its own cost. The Supplier shall document all reasonable information requested in writing during the Term and for one year thereafter. The Project Board shall make available the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall keep any material change in the delivery plan subject to the confidentiality obligations of this Agreement. Each Party shall review a written status report every two weeks during the Term and for one year thereafter. Each Party shall promptly notify the other Party of any material change in the delivery plan as agreed in the applicable Work Order. Each Party shall cooperate in good faith regarding an up-to-date register of open risks and issues during the Term and for one year thereafter.

Section 29. Publicity

The Customer shall make available the minutes of each steering committee meeting at its own cost. The Supplier's project manager shall review the results of each acceptance test as agreed in the applicable Work Order. Each Party shall document the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Customer's representative shall maintain the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer's representative shall keep all reasonable information requested in writing using the template in Annex B. The Supplier's project manager shall document a written status report every two weeks without undue delay.

The Supplier's project manager shall make available all reasonable information requested in writing within a reasonable time. Each Party shall promptly notify the other Party of the minutes of each steering committee meeting at its own cost. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. The Project Board shall review the minutes of each steering committee meeting within a reasonable time. The Customer's representative shall promptly notify the other Party of all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer shall review accurate records of the Services performed within a reasonable time. Either Party shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter.

The Project Board shall review any material change in the delivery plan without undue delay. Either Party shall maintain a written status report every two weeks without undue delay. The Supplier shall document the documentation reasonably needed to use the Deliverables without undue delay. The Project Board shall provide any material change in the delivery plan as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding all reasonable information requested in writing using the template in Annex B. Either Party shall maintain the agreed security and access procedures using the template in Annex B. The Customer's representative shall keep the agreed security and access procedures using the template in Annex B. The Project Board shall keep any material change in the delivery plan at its own cost. Either Party shall make available all reasonable information requested in writing using the template in Annex B.

Section 30. Non-Solicitation

Either Party shall review the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer shall keep the agreed security and access procedures using the template in Annex B. The Customer's representative shall make available the list of key personnel assigned to the project using the template in Annex B. The Project Board shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Project Board shall maintain a written status report every two weeks during the Term and for one year thereafter. The Customer shall maintain an up-to-date register of open risks and issues using the template in Annex B. Each Party shall promptly notify the other Party of a written status report every two weeks at its own cost.

Each Party shall make available all reasonable information requested in writing at its own cost. Either Party shall promptly notify the other Party of all reasonable information requested in writing within a reasonable time. Each Party shall make available accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Each Party shall keep the agreed security and access procedures during the Term and for one year thereafter. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures as agreed in the applicable Work Order. Each Party shall maintain the documentation reasonably needed to use the Deliverables without undue delay.

The Supplier's project manager shall provide any material change in the delivery plan using the template in Annex B. The Project Board shall maintain all reasonable information requested in writing at its own cost. The Project Board shall cooperate in good faith regarding the results of each acceptance test during the Term and for one year thereafter. Either Party shall provide the minutes of each steering committee meeting without undue delay. The Customer's representative shall keep all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer's representative shall provide any material change in the delivery plan without undue delay. The Supplier shall review accurate records of the Services performed using the template in Annex B. Each Party shall review a written status report every two weeks as agreed in the applicable Work Order. Either Party shall review the documentation reasonably needed to use the Deliverables without undue delay.

Section 31. Anti-Bribery

The Customer shall maintain the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer's representative shall review an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall maintain any material change in the delivery plan in accordance with the Statement of Work. Either Party shall review accurate records of the Services performed without undue delay. The Customer shall provide the agreed security and access procedures as agreed in the applicable Work Order.

The Supplier's project manager shall document a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall promptly notify the other Party of an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier shall promptly notify the other Party of accurate records of the Services performed in accordance with the Statement of Work. Either Party shall promptly notify the other Party of the results of each acceptance test as agreed in the applicable Work Order. Each Party shall promptly notify the other Party of any material change in the delivery plan during the Term and for one year thereafter. The Supplier shall document a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall make available the agreed security and access procedures during the Term and for one year thereafter. Either Party shall review any material change in the delivery plan during the Term and for one year thereafter. The Supplier's project manager shall review the results of each acceptance test using the template in Annex B.

The Supplier's project manager shall review the minutes of each steering committee meeting using the template in Annex B. Either Party shall document all reasonable information requested in writing in accordance with the Statement of Work. Each Party shall document the agreed security and access procedures as agreed in the applicable Work Order. The Supplier's project manager shall make available all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall maintain the results of each acceptance test during the Term and for one year thereafter. The Project Board shall review the agreed security and access procedures during the Term and for one year thereafter.

The Project Board shall maintain accurate records of the Services performed as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding any material change in the delivery plan using the template in Annex B. The Customer's representative shall make available any material change in the delivery plan at its own cost. Either Party shall document the agreed security and access procedures using the template in Annex B. The Customer's representative shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer's representative shall make available the list of key personnel assigned to the project without undue delay. Each Party shall provide

the agreed security and access procedures within a reasonable time.

Section 32. Export Control

The Project Board shall review accurate records of the Services performed using the template in Annex B. The Customer shall maintain the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Customer's representative shall promptly notify the other Party of any material change in the delivery plan without undue delay. The Customer's representative shall make available the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Customer's representative shall document any material change in the delivery plan without undue delay. The Customer shall provide a written status report every two weeks as agreed in the applicable Work Order.

The Customer shall promptly notify the other Party of any material change in the delivery plan within a reasonable time. The Customer's representative shall promptly notify the other Party of accurate records of the Services performed without undue delay. Either Party shall document a written status report every two weeks during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding any material change in the delivery plan as agreed in the applicable Work Order. The Supplier's project manager shall keep all reasonable information requested in writing within a reasonable time. The Supplier's project manager shall make available the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep any material change in the delivery plan subject to the confidentiality obligations of this Agreement.

The Supplier shall maintain an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier's project manager shall document the list of key personnel assigned to the project within a reasonable time. The Customer shall maintain accurate records of the Services performed at its own cost. The Customer shall document accurate records of the Services performed using the template in Annex B. The Supplier's project manager shall keep the list of key personnel assigned to the project within a reasonable time. The Supplier's project manager shall keep the results of each acceptance test without undue delay. The Customer shall keep a written status report every two weeks during the Term and for one year thereafter. The Customer's representative shall keep the results of each acceptance test without undue delay. The Supplier shall promptly notify the other Party of an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement.

Either Party shall provide the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall provide the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall keep an up-to-date register of open risks and issues using the template in Annex B. Each Party shall make available a written status report every two weeks at its own cost. Either Party shall review the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall document the list of key personnel assigned to the project within a reasonable time.

Section 33. Severability

The Customer shall document the documentation reasonably needed to use the Deliverables without undue delay. The Customer shall keep accurate records of the Services performed in accordance with the Statement of Work. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall make available the minutes of each steering committee meeting as agreed in the applicable

Work Order. The Project Board shall document an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall review the results of each acceptance test during the Term and for one year thereafter. The Supplier shall document the agreed security and access procedures within a reasonable time. The Customer's representative shall provide all reasonable information requested in writing without undue delay.

The Supplier shall review the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Project Board shall document accurate records of the Services performed using the template in Annex B. The Supplier's project manager shall review the results of each acceptance test during the Term and for one year thereafter. The Project Board shall maintain the documentation reasonably needed to use the Deliverables at its own cost. The Project Board shall document a written status report every two weeks as agreed in the applicable Work Order. Either Party shall maintain any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall maintain an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Project Board shall make available an up-to-date register of open risks and issues without undue delay. Each Party shall promptly notify the other Party of any material change in the delivery plan during the Term and for one year thereafter.

Each Party shall maintain all reasonable information requested in writing at its own cost. Each Party shall keep the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Project Board shall keep the list of key personnel assigned to the project using the template in Annex B. Either Party shall promptly notify the other Party of a written status report every two weeks within a reasonable time. Each Party shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall maintain an up-to-date register of open risks and issues without undue delay. The Supplier shall cooperate in good faith regarding all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall document an up-to-date register of open risks and issues at its own cost. The Supplier's project manager shall review the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter.

The Customer shall provide the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall maintain the results of each acceptance test at its own cost. Each Party shall keep the documentation reasonably needed to use the Deliverables within a reasonable time. The Project Board shall keep an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer's representative shall keep the minutes of each steering committee meeting at its own cost. The Project Board shall document any material change in the delivery plan subject to the confidentiality obligations of this Agreement.

Section 34. Entire Agreement

The Customer shall maintain the agreed security and access procedures during the Term and for one year thereafter. Either Party shall make available the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall cooperate in good faith regarding any material change in the delivery plan using the template in Annex B. The Supplier's project manager shall keep the agreed security and access procedures during the Term and for one year thereafter. The Supplier's project manager shall make available the minutes of each steering committee meeting during the Term and for one year thereafter. Each Party shall maintain accurate records of the Services performed as agreed in the applicable Work Order. Either Party shall cooperate in good faith regarding the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer shall review a

written status report every two weeks during the Term and for one year thereafter.

The Supplier shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. The Customer's representative shall cooperate in good faith regarding accurate records of the Services performed without undue delay. Each Party shall review any material change in the delivery plan during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of the results of each acceptance test using the template in Annex B. Each Party shall maintain the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement.

The Customer shall provide the results of each acceptance test during the Term and for one year thereafter. Either Party shall keep the list of key personnel assigned to the project without undue delay. The Supplier shall make available all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall provide the list of key personnel assigned to the project in accordance with the Statement of Work. Either Party shall review the agreed security and access procedures at its own cost. Each Party shall keep accurate records of the Services performed within a reasonable time.

Section 35. Definitions

The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures as agreed in the applicable Work Order. The Project Board shall promptly notify the other Party of the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer shall maintain the agreed security and access procedures during the Term and for one year thereafter. The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Customer's representative shall maintain a written status report every two weeks subject to the confidentiality obligations of this Agreement. Each Party shall document the list of key personnel assigned to the project without undue delay. The Customer's representative shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B.

Upon expiry of the Initial Term, this Agreement shall automatically renew for successive periods of thirty-six (36) months unless the Customer gives written notice of non-renewal at least one hundred and eighty (180) days before the end of the then-current term.

The Supplier's project manager shall document the list of key personnel assigned to the project within a reasonable time. The Customer shall make available a written status report every two weeks within a reasonable time. The Customer's representative shall document all reasonable information requested in writing at its own cost. The Customer's representative shall cooperate in good faith regarding a written status report every two weeks without undue delay. Either Party shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. Either Party shall provide the minutes of each steering committee meeting as agreed in the applicable Work Order.

Either Party shall provide the documentation reasonably needed to use the Deliverables without undue delay. The Supplier shall provide a written status report every two weeks using the template in Annex B. The Customer shall promptly notify the other Party of the minutes of each steering committee meeting at its own cost. The Project Board shall provide all reasonable information requested in writing without undue delay. The Customer shall cooperate in good faith regarding the minutes of each steering committee meeting within a reasonable time. The Project Board shall make

available accurate records of the Services performed during the Term and for one year thereafter. The Customer shall promptly notify the other Party of the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall maintain the list of key personnel assigned to the project using the template in Annex B.

The Supplier's project manager shall provide the agreed security and access procedures within a reasonable time. The Supplier shall cooperate in good faith regarding the results of each acceptance test during the Term and for one year thereafter. The Project Board shall promptly notify the other Party of accurate records of the Services performed as agreed in the applicable Work Order. The Project Board shall make available an up-to-date register of open risks and issues using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of a written status report every two weeks without undue delay.

Section 36. Scope of Services

The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables within a reasonable time. Either Party shall make available an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall document all reasonable information requested in writing in accordance with the Statement of Work. The Customer shall document all reasonable information requested in writing without undue delay. Either Party shall promptly notify the other Party of the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier's project manager shall keep an up-to-date register of open risks and issues within a reasonable time. The Customer's representative shall maintain the list of key personnel assigned to the project using the template in Annex B. The Supplier shall make available the minutes of each steering committee meeting as agreed in the applicable Work Order.

The Customer shall promptly notify the other Party of the minutes of each steering committee meeting in accordance with the Statement of Work. Either Party shall maintain the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier's project manager shall make available the agreed security and access procedures using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures without undue delay. The Project Board shall review a written status report every two weeks in accordance with the Statement of Work.

The Project Board shall provide all reasonable information requested in writing within a reasonable time. The Supplier's project manager shall maintain all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Each Party shall document the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer shall review the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall document the documentation reasonably needed to use the Deliverables without undue delay.

The Supplier's project manager shall maintain a written status report every two weeks using the template in Annex B. The Supplier's project manager shall cooperate in good faith regarding all reasonable information requested in writing using the template in Annex B. The Customer's representative shall promptly notify the other Party of the list of key personnel assigned to the project without undue delay. The Project Board shall cooperate in good faith regarding all reasonable information requested in writing during the Term and for one year thereafter. The Project Board shall maintain the agreed security and access procedures using the template in Annex B.

The Project Board shall make available a written status report every two weeks within a reasonable time. The Supplier shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. The Project Board shall maintain the list of key personnel assigned to the project without undue delay. The Project Board shall make available an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Customer's representative shall provide an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall document an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall review the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Supplier shall maintain the documentation reasonably needed to use the Deliverables without undue delay.

Section 37. Work Orders

The Customer shall promptly notify the other Party of the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer's representative shall review all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Either Party shall cooperate in good faith regarding the agreed security and access procedures without undue delay. The Customer shall review the documentation reasonably needed to use the Deliverables within a reasonable time. Each Party shall make available the documentation reasonably needed to use the Deliverables using the template in Annex B. Either Party shall document an up-to-date register of open risks and issues at its own cost. The Supplier shall keep the list of key personnel assigned to the project using the template in Annex B. The Supplier's project manager shall document any material change in the delivery plan in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of any material change in the delivery plan during the Term and for one year thereafter.

Each Party shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B. Either Party shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work. The Customer shall keep a written status report every two weeks without undue delay. The Customer shall review any material change in the delivery plan in accordance with the Statement of Work. The Supplier's project manager shall keep a written status report every two weeks as agreed in the applicable Work Order.

The Project Board shall promptly notify the other Party of a written status report every two weeks in accordance with the Statement of Work. The Customer shall make available the agreed security and access procedures in accordance with the Statement of Work. The Customer shall cooperate in good faith regarding accurate records of the Services performed at its own cost. The Customer shall document the agreed security and access procedures using the template in Annex B. The Supplier shall review an up-to-date register of open risks and issues at its own cost. Either Party shall provide accurate records of the Services performed as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of the minutes of each steering committee meeting at its own cost. The Customer's representative shall cooperate in good faith regarding the list of key personnel assigned to the project using the template in Annex B. Each Party shall review accurate records of the Services performed in accordance with the Statement of Work.

Either Party shall cooperate in good faith regarding accurate records of the Services performed without undue delay. Each Party shall provide the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall promptly notify the other Party of a written status report every two

weeks subject to the confidentiality obligations of this Agreement. The Customer's representative shall document the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer's representative shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall maintain the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall review any material change in the delivery plan within a reasonable time. The Project Board shall cooperate in good faith regarding an up-to-date register of open risks and issues using the template in Annex B.

Each Party shall promptly notify the other Party of the list of key personnel assigned to the project at its own cost. The Customer's representative shall document a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer shall provide the results of each acceptance test at its own cost. The Customer's representative shall provide all reasonable information requested in writing at its own cost. The Supplier shall keep the minutes of each steering committee meeting within a reasonable time.

Section 38. Personnel

Either Party shall provide the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding any material change in the delivery plan at its own cost. Either Party shall cooperate in good faith regarding the list of key personnel assigned to the project as agreed in the applicable Work Order. Each Party shall keep the agreed security and access procedures as agreed in the applicable Work Order. The Supplier's project manager shall keep all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall document the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Each Party shall cooperate in good faith regarding an up-to-date register of open risks and issues without undue delay.

Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. The Project Board shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Supplier's project manager shall document any material change in the delivery plan in accordance with the Statement of Work. The Customer shall keep the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Customer shall document the list of key personnel assigned to the project using the template in Annex B. Either Party shall cooperate in good faith regarding the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer's representative shall provide the results of each acceptance test without undue delay.

Each Party shall maintain accurate records of the Services performed within a reasonable time. The Customer's representative shall provide the list of key personnel assigned to the project using the template in Annex B. Each Party shall document any material change in the delivery plan at its own cost. The Supplier's project manager shall review the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer's representative shall keep any material change in the delivery plan within a reasonable time.

Section 39. Service Levels

The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting within a reasonable time. Each Party shall maintain the list of key

personnel assigned to the project without undue delay. The Customer's representative shall document all reasonable information requested in writing within a reasonable time. The Customer's representative shall keep the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Customer shall review the agreed security and access procedures as agreed in the applicable Work Order.

Each Party shall maintain the agreed security and access procedures as agreed in the applicable Work Order. The Customer's representative shall maintain the results of each acceptance test at its own cost. Each Party shall keep the agreed security and access procedures within a reasonable time. The Supplier shall review the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall document a written status report every two weeks as agreed in the applicable Work Order. The Customer shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. The Customer's representative shall keep all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Each Party shall maintain all reasonable information requested in writing at its own cost.

The Customer shall provide a written status report every two weeks using the template in Annex B. The Supplier shall promptly notify the other Party of the agreed security and access procedures as agreed in the applicable Work Order. The Customer shall keep the agreed security and access procedures within a reasonable time. The Customer shall provide all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Project Board shall provide accurate records of the Services performed without undue delay. The Project Board shall maintain the agreed security and access procedures subject to the confidentiality obligations of this Agreement.

The Customer shall keep all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer's representative shall document an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of all reasonable information requested in writing at its own cost. The Project Board shall document accurate records of the Services performed during the Term and for one year thereafter. The Customer's representative shall provide the minutes of each steering committee meeting within a reasonable time. The Supplier's project manager shall maintain all reasonable information requested in writing without undue delay. The Customer shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement.

Section 40. Reporting

The Supplier shall review the list of key personnel assigned to the project within a reasonable time. The Customer's representative shall promptly notify the other Party of all reasonable information requested in writing at its own cost. Each Party shall maintain all reasonable information requested in writing during the Term and for one year thereafter. The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B. The Customer's representative shall review the minutes of each steering committee meeting during the Term and for one year thereafter.

The Supplier's project manager shall document the results of each acceptance test using the template in Annex B. The Customer shall keep a written status report every two weeks in accordance with the Statement of Work. The Customer shall keep the results of each acceptance test without undue delay. The Customer's representative

shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables within a reasonable time. The Supplier shall make available accurate records of the Services performed within a reasonable time.

The Supplier shall document any material change in the delivery plan as agreed in the applicable Work Order. The Supplier's project manager shall promptly notify the other Party of any material change in the delivery plan at its own cost. Each Party shall maintain an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available the agreed security and access procedures at its own cost. The Supplier's project manager shall make available the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer's representative shall provide any material change in the delivery plan using the template in Annex B.

Each Party shall cooperate in good faith regarding the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall make available any material change in the delivery plan subject to the confidentiality obligations of this Agreement. Either Party shall document the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall review all reasonable information requested in writing at its own cost. The Supplier shall provide the results of each acceptance test as agreed in the applicable Work Order. The Project Board shall promptly notify the other Party of the results of each acceptance test using the template in Annex B. Either Party shall keep a written status report every two weeks using the template in Annex B.

Section 41. Acceptance

Either Party shall keep the documentation reasonably needed to use the Deliverables without undue delay. Each Party shall keep the agreed security and access procedures as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Either Party shall cooperate in good faith regarding an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall provide the agreed security and access procedures without undue delay. The Project Board shall provide an up-to-date register of open risks and issues without undue delay. The Customer's representative shall promptly notify the other Party of accurate records of the Services performed using the template in Annex B.

Each Party shall review the agreed security and access procedures at its own cost. Either Party shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. The Supplier shall make available a written status report every two weeks as agreed in the applicable Work Order. The Customer shall promptly notify the other Party of an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall cooperate in good faith regarding an up-to-date register of open risks and issues within a reasonable time. The Project Board shall make available the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall make available the agreed security and access procedures subject to the confidentiality obligations of this Agreement. Either Party shall provide an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall provide all reasonable information requested in writing at its own cost.

Either Party shall keep the list of key personnel assigned to the project as agreed in the applicable Work Order. The Project Board shall maintain a written status report every two weeks at its own cost. The Supplier's project manager shall review the agreed security and access procedures at its own cost. The Customer shall review any material change in the delivery plan without undue delay. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting at its own cost.

Either Party shall promptly notify the other Party of the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding the agreed security and access procedures using the template in Annex B. The Project Board shall cooperate in good faith regarding the results of each acceptance test in accordance with the Statement of Work.

Section 42. Change Requests

The Customer's representative shall cooperate in good faith regarding the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier shall cooperate in good faith regarding the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep all reasonable information requested in writing at its own cost. The Customer's representative shall provide an up-to-date register of open risks and issues at its own cost. The Supplier shall promptly notify the other Party of any material change in the delivery plan using the template in Annex B. The Customer shall document the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall cooperate in good faith regarding the minutes of each steering committee meeting within a reasonable time. The Customer's representative shall review the documentation reasonably needed to use the Deliverables without undue delay. The Project Board shall maintain any material change in the delivery plan using the template in Annex B.

Either Party shall keep the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Customer's representative shall make available the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall cooperate in good faith regarding an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Project Board shall keep accurate records of the Services performed during the Term and for one year thereafter. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. The Project Board shall review accurate records of the Services performed without undue delay. Each Party shall document accurate records of the Services performed at its own cost.

The Customer's representative shall review all reasonable information requested in writing using the template in Annex B. The Customer's representative shall promptly notify the other Party of the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer shall review a written status report every two weeks at its own cost. Each Party shall review all reasonable information requested in writing within a reasonable time. Either Party shall review accurate records of the Services performed using the template in Annex B. The Customer shall provide any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer shall review the minutes of each steering committee meeting as agreed in the applicable Work Order. The Project Board shall maintain a written status report every two weeks without undue delay.

The Customer shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Project Board shall keep the agreed security and access procedures at its own cost. The Supplier shall document the results of each acceptance test in accordance with the Statement of Work. Either Party shall cooperate in good faith regarding the agreed security and access procedures subject to the confidentiality

obligations of this Agreement. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. The Project Board shall provide all reasonable information requested in writing at its own cost. Each Party shall make available a written status report every two weeks without undue delay.

Section 43. Confidentiality

The Customer shall keep all reasonable information requested in writing within a reasonable time. The Customer's representative shall review the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Project Board shall make available the documentation reasonably needed to use the Deliverables within a reasonable time. The Project Board shall review an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall keep any material change in the delivery plan within a reasonable time. The Supplier's project manager shall keep any material change in the delivery plan within a reasonable time. The Project Board shall document the list of key personnel assigned to the project in accordance with the Statement of Work. Either Party shall provide a written status report every two weeks within a reasonable time.

Each Party shall make available any material change in the delivery plan without undue delay. Each Party shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables without undue delay. Either Party shall keep the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Project Board shall provide the minutes of each steering committee meeting using the template in Annex B. The Supplier's project manager shall keep the agreed security and access procedures in accordance with the Statement of Work. Each Party shall keep accurate records of the Services performed in accordance with the Statement of Work.

The Customer shall maintain the list of key personnel assigned to the project without undue delay. The Project Board shall maintain any material change in the delivery plan without undue delay. Each Party shall promptly notify the other Party of accurate records of the Services performed in accordance with the Statement of Work. The Supplier shall document an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer shall keep the results of each acceptance test as agreed in the applicable Work Order. Either Party shall keep the list of key personnel assigned to the project during the Term and for one year thereafter.

Each Party shall document the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available the documentation reasonably needed to use the Deliverables without undue delay. Either Party shall maintain any material change in the delivery plan during the Term and for one year thereafter. The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work. The Customer's representative shall make available a written status report every two weeks during the Term and for one year thereafter. The Project Board shall review the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement.

The Customer's representative shall make available the agreed security and access procedures within a reasonable time. The Supplier's project manager shall provide the minutes of each steering committee meeting without undue delay. The Project Board shall make available any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Project Board shall promptly notify

the other Party of an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer's representative shall maintain the documentation reasonably needed to use the Deliverables at its own cost. The Customer's representative shall document a written status report every two weeks in accordance with the Statement of Work. The Customer shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Each Party shall document the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall provide the list of key personnel assigned to the project using the template in Annex B.

Section 44. Data Protection

The Supplier shall document accurate records of the Services performed using the template in Annex B. The Supplier's project manager shall cooperate in good faith regarding an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall review all reasonable information requested in writing in accordance with the Statement of Work. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall keep the agreed security and access procedures within a reasonable time. The Customer shall keep any material change in the delivery plan using the template in Annex B. The Supplier's project manager shall keep the documentation reasonably needed to use the Deliverables without undue delay.

The Customer's representative shall make available the results of each acceptance test at its own cost. The Supplier shall maintain an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Project Board shall keep the agreed security and access procedures without undue delay. The Supplier shall make available the minutes of each steering committee meeting using the template in Annex B. The Customer's representative shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter.

The Supplier shall maintain accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall cooperate in good faith regarding the agreed security and access procedures during the Term and for one year thereafter. Either Party shall provide a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall document the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall keep the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer shall maintain the documentation reasonably needed to use the Deliverables at its own cost. The Supplier's project manager shall review the results of each acceptance test as agreed in the applicable Work Order.

Either Party shall maintain all reasonable information requested in writing within a reasonable time. The Project Board shall cooperate in good faith regarding all reasonable information requested in writing at its own cost. Each Party shall review the list of key personnel assigned to the project using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures within a reasonable time. Each Party shall maintain the minutes of each steering committee meeting as agreed in the applicable Work Order. Each Party shall make available the list of key personnel assigned to the project in accordance with the Statement of Work. Each Party shall maintain the agreed security and access procedures during the Term and for one year thereafter. Each Party shall review the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer shall provide all reasonable information requested in writing as agreed in the applicable Work Order.

Section 45. Intellectual Property

The Customer's representative shall make available the list of key personnel assigned to the project at its own cost. The Supplier shall cooperate in good faith regarding any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer shall provide all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall document a written status report every two weeks using the template in Annex B. Either Party shall make available a written status report every two weeks within a reasonable time.

The Customer's representative shall make available all reasonable information requested in writing using the template in Annex B. The Customer's representative shall review a written status report every two weeks as agreed in the applicable Work Order. The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier shall document a written status report every two weeks without undue delay. Each Party shall promptly notify the other Party of the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall review the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Customer's representative shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Supplier's project manager shall make available the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing at its own cost.

The Supplier's project manager shall review the minutes of each steering committee meeting during the Term and for one year thereafter. Either Party shall maintain any material change in the delivery plan using the template in Annex B. The Customer shall provide the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall cooperate in good faith regarding the minutes of each steering committee meeting in accordance with the Statement of Work. Each Party shall cooperate in good faith regarding the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall document the agreed security and access procedures using the template in Annex B.

The Supplier shall review a written status report every two weeks at its own cost. The Supplier shall make available the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer's representative shall provide any material change in the delivery plan during the Term and for one year thereafter. The Project Board shall keep an up-to-date register of open risks and issues within a reasonable time. The Project Board shall maintain any material change in the delivery plan as agreed in the applicable Work Order. The Project Board shall make available the results of each acceptance test without undue delay. Either Party shall keep a written status report every two weeks during the Term and for one year thereafter. The Customer's representative shall document the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Project Board shall make available the agreed security and access procedures in accordance with the Statement of Work.

Section 46. Warranties

The Customer's representative shall review accurate records of the Services performed without undue delay. The Supplier's project manager shall promptly notify the other Party of the list of key personnel assigned to the project as agreed in the applicable Work Order. Either Party shall review a written status report every two weeks without undue delay. Each Party shall cooperate in good faith regarding any material change in the delivery plan in accordance with the Statement of Work. The Project Board shall

provide the results of each acceptance test within a reasonable time. The Supplier shall make available any material change in the delivery plan at its own cost. The Customer's representative shall make available the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall keep all reasonable information requested in writing without undue delay. Either Party shall maintain all reasonable information requested in writing during the Term and for one year thereafter.

The Supplier shall make available the list of key personnel assigned to the project within a reasonable time. The Customer's representative shall document any material change in the delivery plan in accordance with the Statement of Work. Either Party shall make available an up-to-date register of open risks and issues at its own cost. The Customer shall promptly notify the other Party of all reasonable information requested in writing at its own cost. The Customer's representative shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the list of key personnel assigned to the project at its own cost. The Supplier's project manager shall make available a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall promptly notify the other Party of any material change in the delivery plan using the template in Annex B. Each Party shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order.

The Supplier's project manager shall maintain an up-to-date register of open risks and issues at its own cost. The Project Board shall document the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier shall document a written status report every two weeks during the Term and for one year thereafter. The Customer shall make available all reasonable information requested in writing as agreed in the applicable Work Order. The Project Board shall make available the minutes of each steering committee meeting in accordance with the Statement of Work. The Supplier's project manager shall keep any material change in the delivery plan at its own cost.

The Supplier's project manager shall promptly notify the other Party of the agreed security and access procedures using the template in Annex B. The Project Board shall provide accurate records of the Services performed within a reasonable time. Either Party shall review the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall document all reasonable information requested in writing using the template in Annex B. Each Party shall promptly notify the other Party of any material change in the delivery plan using the template in Annex B. The Customer shall cooperate in good faith regarding a written status report every two weeks without undue delay. The Supplier shall document the documentation reasonably needed to use the Deliverables within a reasonable time.

The Customer shall provide accurate records of the Services performed within a reasonable time. The Customer shall document the documentation reasonably needed to use the Deliverables within a reasonable time. The Supplier shall maintain the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Each Party shall cooperate in good faith regarding a written status report every two weeks in accordance with the Statement of Work. The Supplier shall cooperate in good faith regarding the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Project Board shall cooperate in good faith regarding the agreed security and access procedures in accordance with the Statement of Work. Either Party shall review an up-to-date register of open risks and issues within a reasonable time. Either Party shall provide an up-to-date register of open risks and issues at its own cost. Each Party shall document an up-to-date register of open risks and issues as agreed in the applicable Work Order.

Section 47. Insurance

Each Party shall keep the minutes of each steering committee meeting without undue delay. Either Party shall provide the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Customer shall make available all reasonable information requested in writing without undue delay. The Project Board shall provide any material change in the delivery plan using the template in Annex B. The Customer's representative shall maintain a written status report every two weeks using the template in Annex B. The Supplier's project manager shall document the results of each acceptance test without undue delay. Each Party shall promptly notify the other Party of a written status report every two weeks within a reasonable time. The Customer's representative shall document a written status report every two weeks without undue delay.

The Project Board shall review an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall provide all reasonable information requested in writing using the template in Annex B. Either Party shall maintain the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier shall keep the minutes of each steering committee meeting without undue delay. The Project Board shall review the results of each acceptance test subject to the confidentiality obligations of this Agreement. Either Party shall make available any material change in the delivery plan within a reasonable time. Each Party shall document an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall make available any material change in the delivery plan within a reasonable time.

Each Party shall document the minutes of each steering committee meeting during the Term and for one year thereafter. The Supplier's project manager shall document an up-to-date register of open risks and issues as agreed in the applicable Work Order. Either Party shall provide an up-to-date register of open risks and issues as agreed in the applicable Work Order. Each Party shall review the agreed security and access procedures at its own cost. The Customer's representative shall make available any material change in the delivery plan at its own cost.

Section 48. Audit

Either Party shall cooperate in good faith regarding the list of key personnel assigned to the project as agreed in the applicable Work Order. The Project Board shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer shall make available all reasonable information requested in writing without undue delay. The Supplier's project manager shall document all reasonable information requested in writing without undue delay. The Supplier's project manager shall document any material change in the delivery plan without undue delay.

The Supplier shall maintain all reasonable information requested in writing within a reasonable time. Each Party shall review the list of key personnel assigned to the project without undue delay. Either Party shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall keep the documentation reasonably needed to use the Deliverables within a reasonable time. The Project Board shall keep the agreed security and access procedures using the template in Annex B.

The Project Board shall document the results of each acceptance test in accordance with the Statement of Work. The Supplier's project manager shall document all reasonable information requested in writing using the template in Annex B. The Supplier shall promptly notify the other Party of the agreed security and access

procedures during the Term and for one year thereafter. The Customer shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. The Project Board shall make available accurate records of the Services performed during the Term and for one year thereafter. The Supplier shall keep any material change in the delivery plan within a reasonable time. Either Party shall provide any material change in the delivery plan without undue delay.

Section 49. Subcontracting

Either Party shall cooperate in good faith regarding a written status report every two weeks during the Term and for one year thereafter. Each Party shall promptly notify the other Party of all reasonable information requested in writing during the Term and for one year thereafter. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting within a reasonable time. The Project Board shall review an up-to-date register of open risks and issues at its own cost. The Customer shall keep any material change in the delivery plan during the Term and for one year thereafter. The Supplier shall provide all reasonable information requested in writing within a reasonable time. The Customer shall promptly notify the other Party of all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall review accurate records of the Services performed without undue delay.

The Project Board shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. Each Party shall review all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall make available an up-to-date register of open risks and issues using the template in Annex B. Either Party shall cooperate in good faith regarding any material change in the delivery plan using the template in Annex B. The Customer shall make available the agreed security and access procedures during the Term and for one year thereafter. The Project Board shall promptly notify the other Party of the minutes of each steering committee meeting in accordance with the Statement of Work. Either Party shall document a written status report every two weeks as agreed in the applicable Work Order.

The Customer shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall make available the list of key personnel assigned to the project at its own cost. Each Party shall document any material change in the delivery plan during the Term and for one year thereafter. The Project Board shall provide the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. Each Party shall keep any material change in the delivery plan within a reasonable time.

The Customer's representative shall document the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. Either Party shall provide the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer shall maintain the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Supplier shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. The Customer's representative shall document the results of each acceptance test in accordance with the Statement of Work. The Customer shall document the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier's project manager shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall promptly notify the other Party of accurate records of the Services performed as agreed in the applicable Work Order.

Each Party shall review any material change in the delivery plan within a reasonable time. The Supplier shall maintain any material change in the delivery plan using the template in Annex B. Either Party shall keep the agreed security and access procedures as agreed in the applicable Work Order. The Supplier shall review an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer's representative shall review the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. Either Party shall document accurate records of the Services performed during the Term and for one year thereafter.

Section 50. Compliance with Laws

The Customer shall make available any material change in the delivery plan in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of a written status report every two weeks as agreed in the applicable Work Order. The Project Board shall keep the minutes of each steering committee meeting using the template in Annex B. The Supplier shall maintain the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer shall make available the minutes of each steering committee meeting during the Term and for one year thereafter. The Customer's representative shall keep all reasonable information requested in writing without undue delay. The Customer's representative shall provide all reasonable information requested in writing using the template in Annex B. The Customer shall cooperate in good faith regarding the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement.

The Project Board shall cooperate in good faith regarding the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall promptly notify the other Party of the list of key personnel assigned to the project using the template in Annex B. Either Party shall promptly notify the other Party of all reasonable information requested in writing without undue delay. The Customer's representative shall maintain all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer shall make available the documentation reasonably needed to use the Deliverables using the template in Annex B.

The Customer's representative shall maintain an up-to-date register of open risks and issues at its own cost. The Supplier shall keep accurate records of the Services performed at its own cost. The Project Board shall document the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall maintain accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Project Board shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter.

The Supplier may terminate this Agreement or any Work Order at any time, for any reason or no reason, with immediate effect by written notice to the Customer, and no refund of prepaid fees shall be due.

The Supplier shall provide all reasonable information requested in writing using the template in Annex B. The Customer shall document accurate records of the Services performed within a reasonable time. The Supplier shall promptly notify the other Party of the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Customer's representative shall review the agreed security and access procedures within a reasonable time. The Supplier's project manager shall cooperate in good faith regarding the list of key personnel assigned to the project using the template in Annex B. The Customer shall review the results of each acceptance test at its own cost. Each Party shall review all reasonable information requested in writing using the template in Annex B. The Project Board shall document accurate records of

the Services performed at its own cost.

Each Party shall provide any material change in the delivery plan at its own cost. The Customer shall maintain the list of key personnel assigned to the project using the template in Annex B. The Customer shall make available any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall maintain the documentation reasonably needed to use the Deliverables at its own cost. The Supplier shall document the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Either Party shall promptly notify the other Party of an up-to-date register of open risks and issues without undue delay. Each Party shall review a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep the results of each acceptance test without undue delay.

Section 51. Notices

The Supplier's project manager shall provide accurate records of the Services performed subject to the confidentiality obligations of this Agreement. Either Party shall keep all reasonable information requested in writing in accordance with the Statement of Work. Either Party shall review any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer shall make available an up-to-date register of open risks and issues at its own cost. Either Party shall make available the results of each acceptance test in accordance with the Statement of Work. The Supplier shall promptly notify the other Party of all reasonable information requested in writing subject to the confidentiality obligations of this Agreement.

The Supplier's project manager shall review all reasonable information requested in writing within a reasonable time. Either Party shall review the agreed security and access procedures in accordance with the Statement of Work. The Customer shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer's representative shall provide the results of each acceptance test during the Term and for one year thereafter. Each Party shall make available the agreed security and access procedures within a reasonable time. Either Party shall document the results of each acceptance test as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of the results of each acceptance test at its own cost.

Either Party shall cooperate in good faith regarding the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer's representative shall document accurate records of the Services performed in accordance with the Statement of Work. Each Party shall promptly notify the other Party of the minutes of each steering committee meeting without undue delay. The Supplier shall keep accurate records of the Services performed without undue delay. Each Party shall document accurate records of the Services performed without undue delay. Each Party shall make available the minutes of each steering committee meeting as agreed in the applicable Work Order.

Either Party shall provide the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Project Board shall provide any material change in the delivery plan without undue delay. Each Party shall make available an up-to-date register of open risks and issues using the template in Annex B. The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables without undue delay. The Customer shall maintain accurate records of the Services performed without undue delay. Either Party shall promptly notify the other Party of the results of each acceptance test as agreed in the applicable Work Order. The Supplier's project manager shall keep the minutes of each steering committee

meeting during the Term and for one year thereafter.

The Project Board shall promptly notify the other Party of the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer shall make available the minutes of each steering committee meeting within a reasonable time. The Customer's representative shall promptly notify the other Party of the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer's representative shall keep accurate records of the Services performed using the template in Annex B. The Customer shall make available accurate records of the Services performed within a reasonable time. The Supplier shall keep all reasonable information requested in writing at its own cost.

Section 52. Assignment

The Project Board shall document any material change in the delivery plan at its own cost. The Supplier shall review the results of each acceptance test as agreed in the applicable Work Order. The Project Board shall maintain the results of each acceptance test as agreed in the applicable Work Order. The Supplier's project manager shall provide accurate records of the Services performed as agreed in the applicable Work Order. The Project Board shall review an up-to-date register of open risks and issues during the Term and for one year thereafter. Each Party shall provide the results of each acceptance test without undue delay.

The Supplier's project manager shall cooperate in good faith regarding an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Project Board shall provide the results of each acceptance test at its own cost. Each Party shall review all reasonable information requested in writing in accordance with the Statement of Work. The Supplier shall provide all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall promptly notify the other Party of any material change in the delivery plan as agreed in the applicable Work Order. The Customer's representative shall document an up-to-date register of open risks and issues during the Term and for one year thereafter. The Project Board shall keep a written status report every two weeks without undue delay.

The Customer shall maintain the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall cooperate in good faith regarding accurate records of the Services performed during the Term and for one year thereafter. Either Party shall review the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Each Party shall make available a written status report every two weeks using the template in Annex B. The Supplier's project manager shall review the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer shall provide the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall maintain the results of each acceptance test in accordance with the Statement of Work. Each Party shall provide an up-to-date register of open risks and issues at its own cost.

Section 53. Force Majeure

The Supplier's project manager shall provide the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. Either Party shall maintain the agreed security and access procedures at its own cost. The Project Board shall provide the minutes of each steering committee meeting within a reasonable time. The Supplier shall keep the results of each acceptance test in accordance with the Statement of Work. Either Party shall promptly notify the other Party of all reasonable information requested in writing during the Term and for one year thereafter.

The Project Board shall provide the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. Either Party shall provide the results of each acceptance test as agreed in the applicable Work Order. Either Party shall review a written status report every two weeks using the template in Annex B. Each Party shall provide the results of each acceptance test at its own cost. Either Party shall cooperate in good faith regarding the results of each acceptance test using the template in Annex B. The Project Board shall review an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement.

The Project Board shall keep the agreed security and access procedures using the template in Annex B. The Customer's representative shall provide the agreed security and access procedures in accordance with the Statement of Work. Either Party shall promptly notify the other Party of the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Either Party shall make available the agreed security and access procedures within a reasonable time. Either Party shall review any material change in the delivery plan during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of an up-to-date register of open risks and issues within a reasonable time. The Project Board shall keep the agreed security and access procedures in accordance with the Statement of Work. The Supplier's project manager shall review all reasonable information requested in writing at its own cost. Each Party shall review any material change in the delivery plan within a reasonable time.

The Supplier shall cooperate in good faith regarding the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Project Board shall provide an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Each Party shall promptly notify the other Party of all reasonable information requested in writing without undue delay. Either Party shall review the results of each acceptance test as agreed in the applicable Work Order. The Supplier shall promptly notify the other Party of accurate records of the Services performed in accordance with the Statement of Work. The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work.

Section 54. Dispute Resolution

The Customer's representative shall cooperate in good faith regarding the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier's project manager shall document the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier's project manager shall document any material change in the delivery plan at its own cost. The Customer's representative shall cooperate in good faith regarding the agreed security and access procedures using the template in Annex B. The Supplier shall review a written status report every two weeks within a reasonable time. Either Party shall cooperate in good faith regarding the results of each acceptance test during the Term and for one year thereafter. Each Party shall cooperate in good faith regarding a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall keep a written status report every two weeks at its own cost. Either Party shall promptly notify the other Party of the results of each acceptance test during the Term and for one year thereafter.

Each Party shall cooperate in good faith regarding all reasonable information requested in writing within a reasonable time. The Customer's representative shall provide the documentation reasonably needed to use the Deliverables using the template in Annex B. Either Party shall review accurate records of the Services performed at its own cost. Either Party shall promptly notify the other Party of all reasonable information requested in writing without undue delay. The Supplier shall cooperate in good faith regarding a written status report every two weeks subject to the confidentiality

obligations of this Agreement. The Customer shall promptly notify the other Party of an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall provide any material change in the delivery plan within a reasonable time. The Customer's representative shall review any material change in the delivery plan in accordance with the Statement of Work. Each Party shall make available a written status report every two weeks without undue delay.

The Project Board shall keep any material change in the delivery plan in accordance with the Statement of Work. The Customer shall promptly notify the other Party of any material change in the delivery plan without undue delay. The Project Board shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. Each Party shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. Each Party shall cooperate in good faith regarding all reasonable information requested in writing without undue delay. The Supplier's project manager shall promptly notify the other Party of any material change in the delivery plan in accordance with the Statement of Work. The Customer's representative shall review accurate records of the Services performed in accordance with the Statement of Work. The Project Board shall promptly notify the other Party of the list of key personnel assigned to the project as agreed in the applicable Work Order.

Either Party shall promptly notify the other Party of the agreed security and access procedures within a reasonable time. Either Party shall maintain any material change in the delivery plan as agreed in the applicable Work Order. The Project Board shall keep the agreed security and access procedures in accordance with the Statement of Work. The Supplier's project manager shall review the results of each acceptance test using the template in Annex B. Each Party shall make available the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall provide the list of key personnel assigned to the project without undue delay.

Section 55. Records

The Customer shall cooperate in good faith regarding accurate records of the Services performed without undue delay. Each Party shall review accurate records of the Services performed at its own cost. The Supplier shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Supplier shall provide accurate records of the Services performed within a reasonable time. The Customer's representative shall keep the agreed security and access procedures at its own cost. The Project Board shall cooperate in good faith regarding accurate records of the Services performed without undue delay. Either Party shall promptly notify the other Party of all reasonable information requested in writing as agreed in the applicable Work Order. Either Party shall provide any material change in the delivery plan without undue delay.

Either Party shall maintain the results of each acceptance test at its own cost. The Project Board shall promptly notify the other Party of an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of the list of key personnel assigned to the project within a reasonable time. Either Party shall provide the agreed security and access procedures as agreed in the applicable Work Order. The Customer shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. Either Party shall review all reasonable information requested in writing using the template in Annex B.

The Supplier's project manager shall make available all reasonable information requested in writing during the Term and for one year thereafter. The Customer shall keep the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer shall maintain

any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Project Board shall maintain the list of key personnel assigned to the project without undue delay.

The Supplier's project manager shall make available the agreed security and access procedures using the template in Annex B. The Supplier shall make available an up-to-date register of open risks and issues at its own cost. The Customer's representative shall provide any material change in the delivery plan during the Term and for one year thereafter. The Supplier's project manager shall make available a written status report every two weeks at its own cost. The Supplier shall provide the minutes of each steering committee meeting using the template in Annex B. Each Party shall make available an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall provide accurate records of the Services performed in accordance with the Statement of Work. Either Party shall keep the documentation reasonably needed to use the Deliverables within a reasonable time.

The Customer shall provide an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Project Board shall keep the documentation reasonably needed to use the Deliverables within a reasonable time. Either Party shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer shall keep a written status report every two weeks as agreed in the applicable Work Order. Each Party shall promptly notify the other Party of the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall review a written status report every two weeks in accordance with the Statement of Work.

Section 56. Security

Each Party shall document accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall document the results of each acceptance test without undue delay. The Customer shall keep the minutes of each steering committee meeting at its own cost. Either Party shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter. The Customer shall maintain any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall document the list of key personnel assigned to the project in accordance with the Statement of Work.

The Customer shall cooperate in good faith regarding all reasonable information requested in writing within a reasonable time. Each Party shall document the results of each acceptance test as agreed in the applicable Work Order. The Supplier shall document an up-to-date register of open risks and issues at its own cost. Either Party shall maintain the results of each acceptance test during the Term and for one year thereafter. The Project Board shall maintain a written status report every two weeks as agreed in the applicable Work Order. The Project Board shall keep the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall maintain the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer's representative shall keep any material change in the delivery plan during the Term and for one year thereafter. The Customer shall make available the results of each acceptance test during the Term and for one year thereafter.

Either Party shall document a written status report every two weeks in accordance with the Statement of Work. The Customer shall review an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier's project manager shall keep any material change in the delivery plan at its own cost. Either Party shall review the results of each acceptance test in accordance with the Statement of Work. The Customer's representative shall document accurate records of the Services

performed at its own cost. The Project Board shall maintain all reasonable information requested in writing without undue delay. Each Party shall cooperate in good faith regarding any material change in the delivery plan subject to the confidentiality obligations of this Agreement.

Either Party shall document the documentation reasonably needed to use the Deliverables within a reasonable time. The Supplier's project manager shall document the list of key personnel assigned to the project using the template in Annex B. Either Party shall review accurate records of the Services performed within a reasonable time. The Customer's representative shall promptly notify the other Party of accurate records of the Services performed during the Term and for one year thereafter. Either Party shall make available the agreed security and access procedures during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Project Board shall maintain any material change in the delivery plan without undue delay. The Project Board shall maintain accurate records of the Services performed using the template in Annex B. The Customer shall document all reasonable information requested in writing subject to the confidentiality obligations of this Agreement.

The Project Board shall cooperate in good faith regarding accurate records of the Services performed during the Term and for one year thereafter. Each Party shall make available the agreed security and access procedures without undue delay. The Supplier's project manager shall document the list of key personnel assigned to the project using the template in Annex B. Either Party shall review an up-to-date register of open risks and issues at its own cost. Each Party shall make available any material change in the delivery plan without undue delay. The Project Board shall cooperate in good faith regarding all reasonable information requested in writing within a reasonable time. The Supplier shall cooperate in good faith regarding the results of each acceptance test subject to the confidentiality obligations of this Agreement. Each Party shall provide a written status report every two weeks without undue delay. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures during the Term and for one year thereafter.

Section 57. Cooperation

Either Party shall make available the results of each acceptance test without undue delay. Either Party shall provide the results of each acceptance test in accordance with the Statement of Work. The Supplier shall cooperate in good faith regarding any material change in the delivery plan using the template in Annex B. Either Party shall review a written status report every two weeks as agreed in the applicable Work Order. The Project Board shall provide accurate records of the Services performed during the Term and for one year thereafter. The Customer's representative shall make available the list of key personnel assigned to the project as agreed in the applicable Work Order. The Customer's representative shall review the results of each acceptance test within a reasonable time. The Supplier shall maintain any material change in the delivery plan using the template in Annex B.

The Supplier shall keep the results of each acceptance test at its own cost. Either Party shall document a written status report every two weeks at its own cost. The Supplier's project manager shall cooperate in good faith regarding all reasonable information requested in writing using the template in Annex B. Either Party shall maintain the results of each acceptance test during the Term and for one year thereafter. The Supplier shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of a written status report every two weeks at its own cost.

Either Party shall review the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer's representative shall review any material

change in the delivery plan without undue delay. The Project Board shall provide the minutes of each steering committee meeting at its own cost. The Supplier shall review the agreed security and access procedures subject to the confidentiality obligations of this Agreement. The Supplier shall cooperate in good faith regarding all reasonable information requested in writing without undue delay. The Project Board shall provide the documentation reasonably needed to use the Deliverables within a reasonable time. Either Party shall keep the agreed security and access procedures using the template in Annex B. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures using the template in Annex B. The Supplier shall make available the list of key personnel assigned to the project during the Term and for one year thereafter.

The Customer's representative shall provide any material change in the delivery plan during the Term and for one year thereafter. The Customer shall document the list of key personnel assigned to the project within a reasonable time. The Customer's representative shall make available accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer shall maintain accurate records of the Services performed during the Term and for one year thereafter. Each Party shall make available a written status report every two weeks as agreed in the applicable Work Order. The Supplier's project manager shall keep all reasonable information requested in writing during the Term and for one year thereafter. The Customer's representative shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. Either Party shall document an up-to-date register of open risks and issues during the Term and for one year thereafter.

The Customer's representative shall make available any material change in the delivery plan as agreed in the applicable Work Order. Each Party shall promptly notify the other Party of the agreed security and access procedures at its own cost. Each Party shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. The Project Board shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables at its own cost. The Supplier's project manager shall keep any material change in the delivery plan in accordance with the Statement of Work.

Section 58. Project Governance

The Customer shall review the results of each acceptance test in accordance with the Statement of Work. Each Party shall promptly notify the other Party of the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier shall promptly notify the other Party of an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier shall document an up-to-date register of open risks and issues in accordance with the Statement of Work. The Customer's representative shall keep any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall maintain all reasonable information requested in writing in accordance with the Statement of Work. Either Party shall promptly notify the other Party of a written status report every two weeks without undue delay. Each Party shall keep all reasonable information requested in writing without undue delay. The Customer shall document a written status report every two weeks without undue delay.

Each Party shall provide all reasonable information requested in writing at its own cost. The Customer shall maintain any material change in the delivery plan using the template in Annex B. The Project Board shall review an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier's project manager

shall keep an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier's project manager shall maintain the results of each acceptance test in accordance with the Statement of Work. The Project Board shall document all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Each Party shall maintain any material change in the delivery plan as agreed in the applicable Work Order.

The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project without undue delay. The Supplier shall review the minutes of each steering committee meeting within a reasonable time. The Supplier's project manager shall provide an up-to-date register of open risks and issues within a reasonable time. The Project Board shall maintain an up-to-date register of open risks and issues without undue delay. The Customer shall maintain a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer shall maintain the results of each acceptance test at its own cost. The Supplier's project manager shall cooperate in good faith regarding the list of key personnel assigned to the project using the template in Annex B. The Project Board shall maintain the list of key personnel assigned to the project using the template in Annex B. Either Party shall provide the results of each acceptance test within a reasonable time.

The Customer's representative shall promptly notify the other Party of any material change in the delivery plan within a reasonable time. The Project Board shall make available an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier's project manager shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables without undue delay. The Customer shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall document the list of key personnel assigned to the project in accordance with the Statement of Work.

The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall keep all reasonable information requested in writing using the template in Annex B. Either Party shall review the list of key personnel assigned to the project within a reasonable time. The Customer's representative shall keep an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall keep the list of key personnel assigned to the project without undue delay. The Supplier shall document any material change in the delivery plan using the template in Annex B. The Customer shall keep an up-to-date register of open risks and issues during the Term and for one year thereafter.

Section 59. Escalation

The Supplier's project manager shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall review accurate records of the Services performed within a reasonable time. The Supplier shall maintain any material change in the delivery plan in accordance with the Statement of Work. Either Party shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. The Customer's representative shall cooperate in good faith regarding any material change in the delivery plan as agreed in the applicable Work Order. The Customer shall promptly notify the other Party of all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer's representative shall review a written status report every two weeks using the template in Annex B.

The Customer shall maintain the agreed security and access procedures in accordance with the Statement of Work. Each Party shall make available the minutes of each steering committee meeting within a reasonable time. The Supplier's project manager shall cooperate in good faith regarding the agreed security and access procedures in

accordance with the Statement of Work. Each Party shall review the minutes of each steering committee meeting at its own cost. The Supplier shall review the documentation reasonably needed to use the Deliverables using the template in Annex B.

The Supplier shall promptly notify the other Party of any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Supplier shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables without undue delay. The Supplier shall cooperate in good faith regarding an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall promptly notify the other Party of any material change in the delivery plan during the Term and for one year thereafter. The Supplier shall keep accurate records of the Services performed as agreed in the applicable Work Order.

The Customer shall make available a written status report every two weeks using the template in Annex B. The Customer's representative shall document the minutes of each steering committee meeting using the template in Annex B. Each Party shall review any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Customer shall make available a written status report every two weeks in accordance with the Statement of Work. The Customer shall promptly notify the other Party of the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall make available the results of each acceptance test without undue delay. The Customer's representative shall maintain all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier shall provide all reasonable information requested in writing within a reasonable time.

Section 60. Documentation

Each Party shall promptly notify the other Party of the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Customer's representative shall maintain the results of each acceptance test in accordance with the Statement of Work. The Supplier's project manager shall provide accurate records of the Services performed during the Term and for one year thereafter. The Customer shall provide any material change in the delivery plan during the Term and for one year thereafter. The Supplier's project manager shall make available any material change in the delivery plan using the template in Annex B.

Either Party shall review the agreed security and access procedures using the template in Annex B. Either Party shall make available all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall promptly notify the other Party of the list of key personnel assigned to the project at its own cost. The Customer shall make available the results of each acceptance test at its own cost. Each Party shall maintain a written status report every two weeks without undue delay. The Customer shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter.

Either Party shall review any material change in the delivery plan at its own cost. The Supplier shall keep an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall keep all reasonable information requested in writing using the template in Annex B. The Project Board shall promptly notify the other Party of the agreed security and access procedures at its own cost. The Customer shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Project Board shall promptly notify the other Party of accurate records of the Services performed within a reasonable time. The Customer shall keep a written status report every two weeks

within a reasonable time.

Section 61. Training

The Project Board shall make available the agreed security and access procedures as agreed in the applicable Work Order. The Customer shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Customer's representative shall make available an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer shall maintain accurate records of the Services performed within a reasonable time. The Supplier shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables within a reasonable time. The Project Board shall maintain the results of each acceptance test as agreed in the applicable Work Order. Each Party shall review accurate records of the Services performed subject to the confidentiality obligations of this Agreement.

Either Party shall document all reasonable information requested in writing as agreed in the applicable Work Order. Either Party shall promptly notify the other Party of the list of key personnel assigned to the project as agreed in the applicable Work Order. The Supplier shall make available accurate records of the Services performed at its own cost. Each Party shall cooperate in good faith regarding the documentation reasonably needed to use the Deliverables within a reasonable time. Each Party shall cooperate in good faith regarding the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall review accurate records of the Services performed in accordance with the Statement of Work.

Each Party shall keep all reasonable information requested in writing using the template in Annex B. Either Party shall provide the results of each acceptance test using the template in Annex B. The Supplier shall maintain the results of each acceptance test within a reasonable time. The Project Board shall keep the agreed security and access procedures within a reasonable time. Either Party shall provide the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer's representative shall document all reasonable information requested in writing at its own cost. Either Party shall cooperate in good faith regarding the minutes of each steering committee meeting in accordance with the Statement of Work. Either Party shall provide the agreed security and access procedures as agreed in the applicable Work Order. Each Party shall make available the results of each acceptance test using the template in Annex B.

Section 62. Transition

The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer shall make available an up-to-date register of open risks and issues without undue delay. The Project Board shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. Each Party shall provide a written status report every two weeks during the Term and for one year thereafter. The Customer's representative shall make available all reasonable information requested in writing in accordance with the Statement of Work. The Supplier's project manager shall maintain the results of each acceptance test at its own cost.

The Customer's representative shall promptly notify the other Party of any material change in the delivery plan in accordance with the Statement of Work. The Supplier's project manager shall maintain any material change in the delivery plan using the template in Annex B. The Supplier's project manager shall make available a written status report every two weeks within a reasonable time. The Customer shall keep the minutes of each steering committee meeting without undue delay. The Project Board shall keep the list of key personnel assigned to the project without undue delay. The Supplier's project manager shall cooperate in good faith regarding all reasonable

information requested in writing in accordance with the Statement of Work.

The Supplier's project manager shall keep all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall provide the results of each acceptance test in accordance with the Statement of Work. Each Party shall document the documentation reasonably needed to use the Deliverables using the template in Annex B. Each Party shall promptly notify the other Party of the agreed security and access procedures without undue delay. The Supplier's project manager shall document the documentation reasonably needed to use the Deliverables within a reasonable time. Each Party shall document all reasonable information requested in writing during the Term and for one year thereafter. Each Party shall keep any material change in the delivery plan subject to the confidentiality obligations of this Agreement. The Project Board shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Project Board shall provide any material change in the delivery plan at its own cost.

Each Party shall cooperate in good faith regarding an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier shall review the minutes of each steering committee meeting at its own cost. Each Party shall document all reasonable information requested in writing without undue delay. The Customer shall make available the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall provide an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier's project manager shall document the minutes of each steering committee meeting within a reasonable time. The Project Board shall review all reasonable information requested in writing in accordance with the Statement of Work.

Each Party shall review the results of each acceptance test as agreed in the applicable Work Order. The Customer's representative shall promptly notify the other Party of the minutes of each steering committee meeting within a reasonable time. The Customer's representative shall review a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Project Board shall keep all reasonable information requested in writing in accordance with the Statement of Work. Either Party shall maintain all reasonable information requested in writing during the Term and for one year thereafter. The Customer shall provide the results of each acceptance test without undue delay. The Project Board shall promptly notify the other Party of the results of each acceptance test at its own cost.

Section 63. Publicity

The Customer shall make available all reasonable information requested in writing as agreed in the applicable Work Order. Either Party shall review an up-to-date register of open risks and issues within a reasonable time. The Supplier's project manager shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. The Supplier's project manager shall keep accurate records of the Services performed within a reasonable time. The Project Board shall maintain any material change in the delivery plan as agreed in the applicable Work Order. Either Party shall keep the list of key personnel assigned to the project within a reasonable time. The Supplier's project manager shall promptly notify the other Party of an up-to-date register of open risks and issues during the Term and for one year thereafter. Either Party shall promptly notify the other Party of the minutes of each steering committee meeting without undue delay.

The Project Board shall review all reasonable information requested in writing at its own cost. The Customer's representative shall maintain the agreed security and access procedures using the template in Annex B. Either Party shall review the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding accurate records of

the Services performed using the template in Annex B. Each Party shall provide accurate records of the Services performed within a reasonable time. The Project Board shall keep the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement.

The Project Board shall document accurate records of the Services performed without undue delay. The Supplier shall maintain the agreed security and access procedures subject to the confidentiality obligations of this Agreement. Each Party shall keep an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall keep all reasonable information requested in writing as agreed in the applicable Work Order. Each Party shall promptly notify the other Party of accurate records of the Services performed without undue delay. Either Party shall make available the minutes of each steering committee meeting at its own cost. The Customer's representative shall keep the minutes of each steering committee meeting at its own cost. Either Party shall make available accurate records of the Services performed at its own cost. The Project Board shall keep a written status report every two weeks in accordance with the Statement of Work.

The Project Board shall provide all reasonable information requested in writing without undue delay. Either Party shall promptly notify the other Party of the results of each acceptance test within a reasonable time. The Customer shall promptly notify the other Party of accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Supplier shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier's project manager shall review any material change in the delivery plan within a reasonable time.

Section 64. Non-Solicitation

Either Party shall promptly notify the other Party of accurate records of the Services performed using the template in Annex B. The Supplier shall document accurate records of the Services performed as agreed in the applicable Work Order. The Project Board shall maintain the results of each acceptance test without undue delay. The Supplier's project manager shall provide an up-to-date register of open risks and issues in accordance with the Statement of Work. Either Party shall keep the documentation reasonably needed to use the Deliverables within a reasonable time. Each Party shall maintain the list of key personnel assigned to the project during the Term and for one year thereafter. Each Party shall maintain an up-to-date register of open risks and issues during the Term and for one year thereafter.

The Supplier's project manager shall promptly notify the other Party of a written status report every two weeks subject to the confidentiality obligations of this Agreement. The Customer shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall document a written status report every two weeks during the Term and for one year thereafter. The Supplier shall review a written status report every two weeks within a reasonable time. The Supplier's project manager shall document the list of key personnel assigned to the project within a reasonable time. The Project Board shall review the minutes of each steering committee meeting during the Term and for one year thereafter. The Supplier shall keep the results of each acceptance test during the Term and for one year thereafter. The Project Board shall provide the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer's representative shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work.

Each Party shall cooperate in good faith regarding any material change in the delivery plan during the Term and for one year thereafter. Either Party shall provide the minutes of each steering committee meeting at its own cost. The Customer's representative shall review the list of key personnel assigned to the project using the

template in Annex B. The Customer's representative shall review the documentation reasonably needed to use the Deliverables at its own cost. Either Party shall promptly notify the other Party of a written status report every two weeks in accordance with the Statement of Work. Each Party shall provide the agreed security and access procedures without undue delay. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting at its own cost.

Each Party shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. Either Party shall promptly notify the other Party of all reasonable information requested in writing using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. The Supplier shall maintain a written status report every two weeks within a reasonable time. The Project Board shall provide the documentation reasonably needed to use the Deliverables at its own cost. The Customer shall provide the minutes of each steering committee meeting without undue delay. Each Party shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall provide the documentation reasonably needed to use the Deliverables at its own cost. Either Party shall provide the minutes of each steering committee meeting within a reasonable time.

Section 65. Anti-Bribery

The Supplier shall cooperate in good faith regarding all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Customer shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. Each Party shall promptly notify the other Party of the minutes of each steering committee meeting using the template in Annex B. Either Party shall document the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier's project manager shall provide all reasonable information requested in writing in accordance with the Statement of Work. The Supplier shall make available any material change in the delivery plan using the template in Annex B. The Supplier shall keep all reasonable information requested in writing without undue delay. The Customer's representative shall keep the list of key personnel assigned to the project during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the list of key personnel assigned to the project using the template in Annex B.

The Customer shall keep the minutes of each steering committee meeting using the template in Annex B. The Supplier shall document the list of key personnel assigned to the project using the template in Annex B. Each Party shall keep the list of key personnel assigned to the project in accordance with the Statement of Work. The Project Board shall maintain the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep any material change in the delivery plan during the Term and for one year thereafter. The Supplier shall make available the list of key personnel assigned to the project within a reasonable time. The Supplier's project manager shall review the minutes of each steering committee meeting at its own cost. Each Party shall review the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables without undue delay.

The Customer's representative shall provide accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall maintain accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall document the minutes of each steering committee meeting during the Term and for one year thereafter. The Project Board shall maintain accurate records of the Services performed during the Term and

for one year thereafter. The Customer shall document an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Supplier shall document the minutes of each steering committee meeting during the Term and for one year thereafter. The Supplier's project manager shall keep the results of each acceptance test within a reasonable time. The Customer shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Customer's representative shall cooperate in good faith regarding accurate records of the Services performed subject to the confidentiality obligations of this Agreement.

Section 66. Export Control

The Project Board shall make available the results of each acceptance test at its own cost. The Customer shall promptly notify the other Party of the list of key personnel assigned to the project within a reasonable time. Each Party shall cooperate in good faith regarding the minutes of each steering committee meeting as agreed in the applicable Work Order. The Supplier's project manager shall provide any material change in the delivery plan in accordance with the Statement of Work. Either Party shall cooperate in good faith regarding accurate records of the Services performed as agreed in the applicable Work Order.

The Customer's representative shall review the agreed security and access procedures in accordance with the Statement of Work. The Project Board shall cooperate in good faith regarding accurate records of the Services performed as agreed in the applicable Work Order. The Customer's representative shall maintain the documentation reasonably needed to use the Deliverables without undue delay. Each Party shall document a written status report every two weeks without undue delay. The Supplier's project manager shall maintain the results of each acceptance test using the template in Annex B. Each Party shall maintain all reasonable information requested in writing without undue delay. The Customer shall make available accurate records of the Services performed during the Term and for one year thereafter.

This Agreement shall be governed by and construed in accordance with the laws of the Republic of Serbia, without regard to its conflict of laws rules.

The Supplier's project manager shall promptly notify the other Party of all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Either Party shall maintain the list of key personnel assigned to the project using the template in Annex B. The Supplier's project manager shall maintain a written status report every two weeks without undue delay. Each Party shall maintain the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Supplier shall provide the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier shall maintain a written status report every two weeks subject to the confidentiality obligations of this Agreement. Each Party shall keep the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Customer's representative shall keep the documentation reasonably needed to use the Deliverables at its own cost. The Customer shall review the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order.

Section 67. Severability

The Supplier shall document a written status report every two weeks without undue delay. Each Party shall provide the agreed security and access procedures within a reasonable time. The Customer shall document the list of key personnel assigned to the project at its own cost. Each Party shall cooperate in good faith regarding a written status report every two weeks at its own cost. Either Party shall provide the documentation reasonably needed to use the Deliverables without undue delay.

Either Party shall provide the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Project Board shall promptly notify the other Party of a written status report every two weeks without undue delay. The Customer shall maintain a written status report every two weeks as agreed in the applicable Work Order. The Customer's representative shall cooperate in good faith regarding any material change in the delivery plan in accordance with the Statement of Work.

The Supplier's project manager shall promptly notify the other Party of an up-to-date register of open risks and issues at its own cost. Each Party shall maintain an up-to-date register of open risks and issues in accordance with the Statement of Work. The Project Board shall keep the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier's project manager shall promptly notify the other Party of a written status report every two weeks during the Term and for one year thereafter. The Project Board shall make available the documentation reasonably needed to use the Deliverables without undue delay.

The Supplier's project manager shall maintain the results of each acceptance test within a reasonable time. The Supplier shall promptly notify the other Party of an up-to-date register of open risks and issues as agreed in the applicable Work Order. The Customer shall document the documentation reasonably needed to use the Deliverables as agreed in the applicable Work Order. The Customer shall provide the list of key personnel assigned to the project subject to the confidentiality obligations of this Agreement. Each Party shall review accurate records of the Services performed within a reasonable time. The Customer shall cooperate in good faith regarding the list of key personnel assigned to the project without undue delay. The Customer's representative shall review the minutes of each steering committee meeting using the template in Annex B. The Customer shall review the list of key personnel assigned to the project during the Term and for one year thereafter.

Either Party shall provide the results of each acceptance test as agreed in the applicable Work Order. The Customer shall provide all reasonable information requested in writing in accordance with the Statement of Work. The Supplier's project manager shall keep an up-to-date register of open risks and issues subject to the confidentiality obligations of this Agreement. The Supplier's project manager shall provide an up-to-date register of open risks and issues during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of any material change in the delivery plan as agreed in the applicable Work Order. Each Party shall make available accurate records of the Services performed at its own cost. The Customer's representative shall keep the list of key personnel assigned to the project at its own cost. The Customer's representative shall document the results of each acceptance test in accordance with the Statement of Work. The Supplier's project manager shall promptly notify the other Party of the list of key personnel assigned to the project at its own cost.

Section 68. Entire Agreement

The Supplier's project manager shall document the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer shall cooperate in good faith regarding all reasonable information requested in writing as agreed in the applicable Work Order. The Supplier's project manager shall provide the results of each acceptance test during the Term and for one year thereafter. The Project Board shall keep any material change in the delivery plan as agreed in the applicable Work Order. Each Party shall provide accurate records of the Services performed in accordance with the Statement of Work. The Customer's representative shall maintain the results of each acceptance test subject to the confidentiality obligations of this Agreement.

The Supplier's project manager shall maintain the documentation reasonably needed to use the Deliverables using the template in Annex B. The Customer shall review any material change in the delivery plan subject to the confidentiality obligations of this Agreement. Each Party shall provide the agreed security and access procedures without undue delay. The Customer's representative shall promptly notify the other Party of all reasonable information requested in writing during the Term and for one year thereafter. Either Party shall keep a written status report every two weeks using the template in Annex B. The Supplier shall provide the minutes of each steering committee meeting using the template in Annex B. The Supplier shall document the minutes of each steering committee meeting at its own cost. The Supplier shall provide a written status report every two weeks during the Term and for one year thereafter.

The Supplier shall provide accurate records of the Services performed at its own cost. Either Party shall promptly notify the other Party of all reasonable information requested in writing at its own cost. Either Party shall provide the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. The Customer shall review the minutes of each steering committee meeting in accordance with the Statement of Work. Either Party shall provide the list of key personnel assigned to the project as agreed in the applicable Work Order. Each Party shall maintain all reasonable information requested in writing during the Term and for one year thereafter. The Customer's representative shall promptly notify the other Party of the agreed security and access procedures as agreed in the applicable Work Order.

The Project Board shall maintain the results of each acceptance test during the Term and for one year thereafter. Each Party shall document the list of key personnel assigned to the project at its own cost. The Supplier shall make available all reasonable information requested in writing using the template in Annex B. The Customer shall promptly notify the other Party of the minutes of each steering committee meeting in accordance with the Statement of Work. The Customer's representative shall cooperate in good faith regarding all reasonable information requested in writing within a reasonable time.

In no event shall the Supplier's total aggregate liability under this Agreement exceed the fees paid by the Customer in the one (1) month preceding the event giving rise to the claim.

The Supplier shall promptly notify the other Party of any material change in the delivery plan during the Term and for one year thereafter. The Customer shall make available all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Project Board shall promptly notify the other Party of accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Customer shall cooperate in good faith regarding the minutes of each steering committee meeting in accordance with the Statement of Work. The Project Board shall promptly notify the other Party of the results of each acceptance test subject to the confidentiality obligations of this Agreement. The Project Board shall review accurate records of the Services performed subject to the confidentiality obligations of this Agreement. The Supplier shall provide the agreed security and access procedures as agreed in the applicable Work Order. The Project Board shall document the agreed security and access procedures as agreed in the applicable Work Order.

Section 69. Definitions

The Customer's representative shall maintain all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. Each Party shall review the agreed security and access procedures using the template in Annex B. Each Party shall promptly notify the other Party of accurate records of the Services performed in accordance with the Statement of Work. The Supplier shall cooperate in

good faith regarding all reasonable information requested in writing without undue delay. The Customer shall review the documentation reasonably needed to use the Deliverables using the template in Annex B. The Supplier's project manager shall review the results of each acceptance test as agreed in the applicable Work Order. The Project Board shall promptly notify the other Party of the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Supplier shall promptly notify the other Party of the results of each acceptance test subject to the confidentiality obligations of this Agreement.

The Supplier's project manager shall promptly notify the other Party of accurate records of the Services performed in accordance with the Statement of Work. The Supplier's project manager shall document the minutes of each steering committee meeting during the Term and for one year thereafter. Each Party shall maintain the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. Each Party shall keep the minutes of each steering committee meeting in accordance with the Statement of Work. The Supplier's project manager shall review all reasonable information requested in writing during the Term and for one year thereafter.

Either Party shall provide the results of each acceptance test as agreed in the applicable Work Order. The Customer shall maintain the list of key personnel assigned to the project in accordance with the Statement of Work. The Supplier's project manager shall maintain the results of each acceptance test during the Term and for one year thereafter. The Supplier's project manager shall keep the minutes of each steering committee meeting as agreed in the applicable Work Order. The Customer's representative shall keep any material change in the delivery plan in accordance with the Statement of Work. Each Party shall make available an up-to-date register of open risks and issues in accordance with the Statement of Work. The Supplier shall provide the documentation reasonably needed to use the Deliverables subject to the confidentiality obligations of this Agreement. Each Party shall keep the agreed security and access procedures in accordance with the Statement of Work.

The Customer's representative shall review the results of each acceptance test during the Term and for one year thereafter. The Supplier shall make available a written status report every two weeks using the template in Annex B. The Customer's representative shall review all reasonable information requested in writing within a reasonable time. Each Party shall review all reasonable information requested in writing during the Term and for one year thereafter. The Customer's representative shall document an up-to-date register of open risks and issues during the Term and for one year thereafter. The Customer's representative shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. The Customer's representative shall cooperate in good faith regarding a written status report every two weeks at its own cost. Each Party shall cooperate in good faith regarding the agreed security and access procedures subject to the confidentiality obligations of this Agreement.

Section 70. Scope of Services

Each Party shall make available the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Supplier shall keep accurate records of the Services performed without undue delay. Each Party shall document accurate records of the Services performed using the template in Annex B. Either Party shall make available a written status report every two weeks within a reasonable time. The Customer shall review the list of key personnel assigned to the project during the Term and for one year thereafter.

The Supplier's project manager shall keep the documentation reasonably needed to use the Deliverables in accordance with the Statement of Work. The Project Board shall cooperate in good faith regarding accurate records of the Services performed in

accordance with the Statement of Work. The Customer shall promptly notify the other Party of the agreed security and access procedures subject to the confidentiality obligations of this Agreement. Each Party shall cooperate in good faith regarding the minutes of each steering committee meeting without undue delay. The Supplier's project manager shall maintain the list of key personnel assigned to the project using the template in Annex B. The Customer shall document a written status report every two weeks as agreed in the applicable Work Order. Either Party shall make available any material change in the delivery plan using the template in Annex B. The Customer's representative shall make available the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. The Supplier shall document any material change in the delivery plan during the Term and for one year thereafter.

The Customer's representative shall provide the list of key personnel assigned to the project in accordance with the Statement of Work. The Supplier's project manager shall maintain a written status report every two weeks subject to the confidentiality obligations of this Agreement. Either Party shall provide the list of key personnel assigned to the project at its own cost. Either Party shall keep the list of key personnel assigned to the project without undue delay. Each Party shall cooperate in good faith regarding a written status report every two weeks in accordance with the Statement of Work.

The Customer's representative shall make available any material change in the delivery plan as agreed in the applicable Work Order. Either Party shall make available the list of key personnel assigned to the project during the Term and for one year thereafter. The Project Board shall make available all reasonable information requested in writing within a reasonable time. The Customer shall cooperate in good faith regarding all reasonable information requested in writing subject to the confidentiality obligations of this Agreement. The Supplier shall review accurate records of the Services performed as agreed in the applicable Work Order. The Supplier shall cooperate in good faith regarding an up-to-date register of open risks and issues during the Term and for one year thereafter. Each Party shall promptly notify the other Party of the minutes of each steering committee meeting subject to the confidentiality obligations of this Agreement. Either Party shall promptly notify the other Party of all reasonable information requested in writing during the Term and for one year thereafter.

Each Party shall keep the documentation reasonably needed to use the Deliverables during the Term and for one year thereafter. The Project Board shall review any material change in the delivery plan within a reasonable time. Either Party shall provide a written status report every two weeks at its own cost. The Supplier shall document any material change in the delivery plan using the template in Annex B. The Project Board shall review an up-to-date register of open risks and issues during the Term and for one year thereafter.

The Supplier shall not be liable for any loss of data, loss of profits or business interruption, even where such loss results from the Supplier's gross negligence or wilful misconduct.